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DAKSHIN HARYANA BIJLI VITRAN NIGAM LTD. 

TENDER NOTICE 
(BID NO: CA/WA/2017-18/02) 

E-Tender is invited for engagement to carry out the audit of expenditure accounts from 

approved/well established, reputed and experienced audit firms of Chartered Accountants/ 

CMA and group of retirees of UHBVN, DHBVN, HVPNL/ erstwhile HSEB headed by not 

below the rank of Accounts Officer having at least 5 years experience of 

Division/Circle/HO under DHBVN (details available in the tender documents) for the period 

4/2016 to 3/2017 & 4/2017 to 3/2018 to be completed within a period of six months from 

the date of allotment for each financial year,  (further extendable for another one year on 

the same terms and conditions on successful completion to the satisfaction of DHBVN )  in 

single stage two cover system i.e. Request for Pre-Qualification Bid (online Bid under 

PQQ Envelope) and Request for Financial Bid (comprising of price bid Proposal under 

online available Commercial Envelope).  

 

Earnest Money Deposit Rs.4000/- per Auditee Office  

   

Cost of Tender Documents Rs. 2000/-+1000 e-service fees  

   

Period of downloading of tender documents 
and deposit of EMD   25.05.2018 to 14.06.2018  

   

Closing date & time for submission of bid 15.06.2018 upto 13.00 hours  

Opening date & time of Pre-Qualification Bid 15.06.2018 at 15.00 hours  

Date & Time for opening of Price Bid (to be notified later on)  

Date of submission of Original Documents 20.06.2018 upto 13.00 hours.  

Place of submission of bid 
  O/o Chief Auditor, 

Vidyut Sadan, Vidyut Nagar 

Hisar-125005 

Phone : 01662-223128 

Mobile: 09812452565 

(Chief Auditor, DHBVN) 

8059960386 (SO/Works Audit) 

 

  

Place for opening of bids 

 

 

  

  

Office inviting bids  

  

  

  

 
Under this process, the Pre-qualification/ online bid Application as well as online Price Bid 
shall be invited at single stage under two covers i.e. PQQ & Commercial Envelope. 
The work shall be allotted as per the following eligibility criteria:  
 
a) The audit firm must have experience in the audit of Public Sector Undertaking.  
b) The audit firm must have been in existence for the last 5 years. 
c) The average annual turnover for the last 3 years must not be below Rs.20 lacs. 
d) However, the above criteria at a, b, & c, will only be applicable to the firms of 

Chartered Accountants. 
e) The audit firm must have adequate staff for carrying out the audit of expenditure 

accounts within the period of 6 months from the date of allotment.  



f) The audit work will be got done by the successful bidder from their regular 
employees and should not further be sublet the contract. However only one 
member in an audit team can be a retired employee of the DHBVN.  

i) Detailed terms and conditions can be seen in the tender documents. 
ii) The tender documents are available on the official website of DHBVN i.e. 

www.dhbvn.org.in and can be downloaded from there.  
 

The  qualification of the Applicant will be first examined based on the details 
submitted online under first cover (PQQ) with respect to eligibility and qualification 
criteria prescribed in this Tender document. The Price Bid under the second cover 
shall be opened for only those Applicants whose PQQ Applications are responsive 
to eligibility and qualifications requirements as per Tender document. 

 

1. The payment for Tender Document Fee and e-Service Fee shall be made by eligible 

bidders online directly through Debit Cards & Internet Banking Accounts and the 

payment for EMD can be made online directly through RTGS/NEFT or OTC Please refer 

to ‘Online Payment Guideline’ available at the Single e-Procurement portal of GoH (Govt. 

of Haryana) and also mentioned under the Tender Document. 

2. Intending bidders will be mandatorily required to online sign-up (create user account) on the 

website https://haryanaeprocurement.gov.in to be eligible to participate in the e-Tender. 

He/She will be required to make online payment of Rs.4000/- per unit/per auditee office 

towards EMD fee in due course of time. The intended bidder fails to pay EMD fee under 

the stipulated time frame shall not be allowed  to submit the  bids for the respective 

event / Tenders. 

3. The interested bidders must remit the funds at least T+1 working day (Transaction day + One 

working Day) in advance i.e. on or before  14.06.2018 up to 05:00 PM); and make payment 

via RTGS /NEFT or OTC to the beneficiary account number specified under the online 

generated challan. The intended bidder / Agency thereafter will be able to successfully 

verify their payment online, and submit their bids on or before the expiry date & time of 

the respective events/Tenders at https://haryanaeprocurement.gov.in.   

The interested bidders shall have to pay mandatorily e-Service fee (under document fee – Non 

refundable) of Rs.1000/- (Rupee One Thousand Only) online by using the service of secure 

electronic gateway. The secure electronic payments gateway is an online interface between 

bidders & online payment authorization networks. 

The Payment for document fee/ e-Service fee can be made by eligible bidders online directly 

through Debit Cards & Internet Banking.The Bidders can submit their tender documents 

(Online) as per the dates mentioned in the key dates. 

 

 

Important Note: 

http://www.dhbvn.org.in/
https://haryanaeprocurement.gov.in/


1) The Applicants/bidders have to complete ‘Application / Bid Preparation & Submission’ stage on 

scheduled time as mentioned above. If any Applicant / bidder failed to complete his / her 

aforesaid stage in the stipulated online time schedule for this stage, his / her Application/bid 

status will be considered as ‘Applications / bids not submitted’. 

2) Applicant/Bidder must confirm & check his/her Application/bid status after completion of his/her 

all activities for e-bidding. 

3) Applicant/Bidder can rework on his/her bids even after completion of ‘Application/Bid 

Preparation & submission stage’ (Application/Bidder Stage), subject to the condition that the 

rework must take place during the stipulated time frame of the Applicant/Bidder Stage.   

4) In the first instance, the online payment details of tender document fee + e-Service and EMD & 

PQQ/Technical Envelope shall be opened. Henceforth financial bid quoted against each of the 

item by the shortlisted bidder/ Agency wherever required shall be opened online in the 

presence of such bidders/ Agency who either themselves or through their representatives 

choose to be present. The bidder can submit online their bids as per the dates mentioned in 

the schedule/ Key Dates above.  

The bids shall be submitted only through online in two separate envelopes: 

Envelope 1: Pre-qualification Bid 

The bidders shall upload the required eligibility & technical documents online in the Technical 

Bid. 

Envelope 2: Financial Bid 

The bidders shall quote the prices in price bid format under Commercial Bid. 

  



Instructions to bidder on Electronic Tendering System 

 These conditions will over-rule the conditions stated in the tender documents, 

wherever relevant and applicable. 

1. Registration of bidders on e-Procurement  Portal:- 

All the bidders intending to participate in the tender process online are required to get registered on 

the centralized e - Procurement Portal i.e. https://haryanaeprocurement.gov.in. Please visit the 

website for more details. 

2. Obtaining a Digital Certificate:  

 2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital Certificates are 

issued by an Approved Certifying Authority, by the Controller of Certifying Authorities, 

Government of India. 

2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) 

and Address proofs and verification form duly attested by the Bank Manager / Post Master / 

Gazetted Officer. Only upon the receipt of the required documents, a digital certificate can 

be issued. For more details please visit the website – https://haryanaeprocurement.gov.in. 

2.3  The bidders may obtain Class-II or III digital signature certificate from any Certifying 

Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or 

may obtain information and application format and documents required for the issue of 

digital certificate form.  

2.4   The bidder must ensure that he/she comply by the online available important guidelines at 

the portal https://haryanaeprocurement.gov.in for Digital Signature Certificate (DSC) 

including the e-Token carrying DSCs. 

2.5 Bid for a particular tender must be submitted online using the digital certificate      

(Encryption & Signing), which is used to encrypt and sign the data during the stage of bid 

preparation. In case, during the process of a particular tender, the user loses his digital 

certificate (due to virus attack, hardware problem, operating system or any other problem) 

he will not be able to submit the bid online. Hence, the users are advised to keep a backup 

of the certificate and also keep the copies at safe place under proper security (for its use 

in case of emergencies). 

2.6   In case of online tendering, if the digital certificate issued to the authorized user of a firm is 

used for signing and submitting a bid, it will be considered equivalent to a no-objection 

certificate /power of attorney / lawful authorization to that User. The firm has to authorize a 

specific individual through an authorization certificate signed by all partners to use the 

https://haryanaeprocurement.gov.in/


digital certificate as per Indian Information Technology Act 2000. Unless the certificates are 

revoked, it will be assumed to represent adequate authority of the user to bid on behalf of 

the firm in the department tenders as per Information Technology Act 2000. The digital 

signature of this authorized user will be binding on the firm.  

2.7 In case of any change in the authorization, it shall be the responsibility of management / 

partners of the firm to inform the certifying authority about the change and to obtain the 

digital signatures of the new person / user on behalf of the firm / company.  The procedure 

for application of a digital certificate however will remain the same for the new user. 

2.8 The same procedure holds true for the authorized users in a private/Public limited   

company. In this case, the authorization certificate will have to be signed by the directors of 

the company. 

3. Pre-requisites for online bidding: 

  In order to operate on the electronic tender management system, a user’s machine is 

required to be set up. A help file on system setup/Pre-requisite can be obtained from Nextenders 

(India) Pvt. Ltd. or downloaded from the home page of the website -  

https://haryanaeprocurement.gov.in.. The link for downloading required java applet & DC setup are 

also available on the Home page of the e-tendering Portal. 

4.  Online Viewing of Detailed Notice Inviting Tenders: 

 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 

tenders floated through the single portal eProcurement system on the Home Page at 

https://haryanaeprocurement.gov.in. 

5.      Download of Tender Documents: 

   The tender documents can be downloaded free of cost from the eProcurement portal 

https://haryanaeprocurement.gov.in 

6.     Key Dates: 

 The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 

tracked and the system enforces time locks that ensure that no activity or transaction can take 

place outside the start and end dates and the time of the stage as defined in the online Notice 

Inviting Tenders. 

7.    Online Payment of Tender Document Fee, eService fee , EMD fees & Bid Preparation 

& Submission (PQQ/ Technical &         Commercial/Price Bid): 

 i) Online Payment of Tender Document Fee + e-Service fee: 

The online payment for Tender document fee, eService Fee & EMD can be done using the 

secure electronic payment gateway. The Payment for Tender Document Fee and eService Fee 

shall be made by bidders/ Vendors online directly through Debit Cards & Internet Banking Accounts 

and the Payment for EMD shall be made online directly through RTGS / NEFT & OTC. 

https://haryanaeprocurement.gov.in./
https://haryanaeprocurement.gov.in./
https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/


The secure electronic payments gateway is an online interface between contractors and Debit card 

/ online payment authorization networks. 

ii)    PREPARATION & SUBMISSION Of online APPLICATIONS/BIDS:  

(i)  Detailed Tender documents may be downloaded from e-procurement website 
(https://haryanaeprocurement.gov.in) and tender mandatorily be submitted online.  

 
(ii) Scan copy of Documents to be submitted/uploaded for Prequalification or 

Technical bid under online PQQ/ Technical Envelope: The required documents 
(refer to DNIT) shall be prepared and scanned in different file formats (in PDF 
/JPEG/MS WORD format such that file size is not exceed more than 10 MB) and 
uploaded during the on-line submission of PQQ Envelope. 

(iii)   FINANCIAL  or Price Bid PROPOSAL shall be submitted mandatorily online 
under Commercial Envelope and  original not to be submitted manually) 

8.     ASSISTANCE TO THE BIDDERS:-  
           In case of any query regarding process of e- tenders  and for undertaking training 
purpose, the Intended bidder can also avail the following and can contact service provider as 
per below: 

 
 

Office Timings of Help-desk support for Single e Procurement  Portal of Government of 

Haryana- Technical Support Assistance will be available over telephone Monday to 
Friday (09:00 am. to 5:30 pm) & Training workshop will be conducted on every 1st, 2nd 

Friday (from 3:30 pm upto 6:00 pm) and 4th Saturday (from 11:30 am upto 3:00 pm) of 
each month. 

 
All queries would require to be registered at our official email-

chandigarh@nextenders.com for on- time support (Only those queries which are sent 

through email along with appropriate screenshots or error description will be considered 

as registered with the Help-desk) 
 

Important Note:- 
 

(a)  Any  intending  bidder  can  contact  the  helpdesk  on  or  before  prior  to  4  
hours  of  the scheduled closing date & time of respective e-Auction/ Tender 
event. 

(b)  For queries pertaining to e-Payment of EMD, please contact the helpdesk at least 

2 business days prior to the closing date & time of e-Auction/Tender event. 

(c)  Help-desk support will remain closed during lunch break i.e. from 1:30 PM up to 
2:15 PM on each working   day. 

  
Schedule for Training: 

 

Training workshop will be held on 1st, 2nd Friday (from 3:30 pm to 6:00 pm) and 

4
th Saturday (from 11:30 am to 3:00 pm) of each month at following addresses: 

Nextenders (India) Pvt. Ltd 
Municipal Corporation 

Faridabad, Near 
B.K.Chowk, Opp. 
B.K.Hospital, NIT, 

Faridabad 
Contact no. 

8743042801 / 9310335475 

Nextenders    (India)   
Pvt.Ltd. Public Health 

Division No. 2 

Hisar, Model Town Opp. 
N.D Gupta Hospital, 

Hisar 
Contact: 9034357793 

Nextenders (India) Pvt. Ltd., 
Nirman   Sadan   (PWD   

B&R), 

Plot  No.-  01,  Basement, 
Dakshin Marg, Sec- 33 A, 

Chandigarh -160020 
For Support- 1800-180-

2097, 

0172-2582008-
2009 

 

For Support Call – 1800-180-2097 

https://haryanaeprocurement.gov.in/
mailto:email-chandigarh@nextenders.com
mailto:email-chandigarh@nextenders.com


 
Haryana eProcurement Help Desk Office will remain closed on Saturday 
( except 4th 
Saturday), Sunday and National Holidays 
 

 NOTE:- 

(A) Bidders participating in online tenders shall check the validity of his/her Digital 
Signature Certificate before participating in the online Tenders at the portal 
https://haryanaeprocurement.gov.in. 

(B) For help manual please refer to the ‘Home Page’ of the e-Procurement website at 
https://haryanaeprocurement.gov.in, and click on the available link ‘How to...?’ to download the 
file. 

 

Guideline for Online Payments in e-tendering 

Post registration, bidder shall proceed for bidding by using both his digital 

certificates (one each for encryption and signing). Bidder shall proceed to select the tender 

he is interested in. On the respective Department’s page in the e-tendering portal, the 

Bidder would have following options to make payment for tender document & EMD: 

A. Debit Card 

B. Net Banking 

C. RTGS/NEFT 

Operative Procedures for Bidder Payments 

A) Debit Card 
 

The procedure for paying through Debit Card will be as follows. 

(i) Bidder selects Debit Card option in e-Procurement portal. 

(ii) The e-Procurement portal displays the amount and the card charges to be paid by 

bidder. The portal also displays the total amount to be paid by the bidder. 

(iii) Bidder clicks on “Continue” button 

(iv) The e-Procurement portal takes the bidder to Debit Card payment gateway screen. 

(v) Bidder enters card credentials and confirms payment 

(vi) The gateway verifies the credentials and confirms with “successful” or “failure” 

message, which is confirmed back to e-Procurement portal. 

(vii) The page is automatically routed back to e-Procurement portal 

(viii) The status of the payment is displayed as “successful” in e-Procurement portal. The                      

e-Procurement portal also generates a receipt for all successful transactions. The bidder 

can take a print out of the same, 

https://haryanaeprocurement.gov.in/
https://haryanaeprocurement.gov.in/


(ix) The e-Procurement portal allows Bidder to process another payment attempt in case 

payments are not successful for previous attempt. 

B) Net Banking 

The procedure for paying through Net Banking will be as follows. 

(i)  Bidder selects Net Banking option in e-Procurement portal. 

(ii) The e-Procurement portal displays the amount to be paid by bidder. 

(iii) Bidder clicks on “Continue” button 

(iv) The e-Procurement portal takes the bidder to Net Banking payment gateway screen 

displaying list of Banks 

(v) Bidder chooses his / her Bank 

(vi) The Net Banking gateway redirects Bidder to the Net Banking page of the selected 

Bank 

(vii) Bidder enters his account credentials and confirms payment 

(viii) The Bank verifies the credentials and confirms with “successful” or “failure” message 

to the Net Banking gateway which is confirmed back to e-Procurement portal. 

(ix) The page is automatically routed back to e-Procurement portal 

(x) The status of the payment is displayed as “successful” in e-Procurement portal. 

The e-Procurement portal also generates a receipt for all successful transactions. 

The bidder can take a print out of the same. (xi) The e-Procurement portal allows Bidder to 

process another payment attempt in case payments are not successful for previous 

attempt. 

C) RTGS/ NEFT 

The bidder shall have the option to make the EMD payment via RTGS/ NEFT. 

Using this module, bidder would be able to pay from their existing Bank account through 

RTGS/NEFT. This would offer a wide reach for more than 90,000 bank branches and 

would enable the bidder to make the payment from almost any bank branch across India. 

I. Bidder shall log into the client e-procurement portal using user id and password as per 

existing process and selects the RTGS/NEFT payment option. 

ii. Upon doing so, the e-procurement portal shall generate a pre-filled challan. The challan 

will have all the details that is required by the bidder to make RTGS-NEFT payment. 

iii. Each challan shall therefore include the following details that will be pre-populated: 

• Beneficiary account no: (unique alphanumeric code for e-tendering) 

• Beneficiary IFSC Code: 

• Amount: 

• Beneficiary bank branch: 

• Beneficiary name: 



iv. The Bidder shall be required to take a print of this challan and make the RTGS/NEFT on 

the basis of the details printed on the challan. 

v. The bidder would remit the funds at least T + 1 day (Transaction + One day) in advance 

to the last day and make the payment via RTGS / NEFT to the beneficiary account number 

as mentioned in the challan. 

vi. Post making the payment, the bidder would login to the e-Tendering portal and go to the 

payment page. On clicking the RTGS / NEFT mode of payment, there would be a link for 

real time validation. On clicking the same, system would do auto validation of the payment 

made. 

List of Net banking banks 
1. Allahabad Bank 
2. Axis Bank 
3. Bank of Bahrain and Kuwait 
4. Bank of Baroda 
5. Bank of India 
6. Bank of Maharashtra 
7. Canara Bank 
8. City Union Bank 
9. Central Bank of India 
10. Catholic Syrian Bank 
11. Corporation Bank 
12. Deutsche Bank 
13. Development Credit Bank 
14. Dhanlaxmi Bank 
15. Federal Bank 
16. HDFC Bank 
17. ICICI Bank 
18. IDBI Bank 
19. Indian Bank 
20. Indian Overseas Bank 
21. Indusind Bank 
22. ING Vysya Bank 23. J and K Bank 
24. Karnataka Bank 
25. Kotak Mahindra Bank 
26. KarurVysys Bank 
27. Punjab National Bank 
28. Oriental Bank of Commerce 
29. South Indian Bank 
30. Standard Chartered Bank 
31. State Bank Of Bikaner and Jaipur 
32. State Bank of Hyderabad 
33. State Bank of India 
34. State Bank of Mysore 
35. State Bank of Travencore 
36. State Bank Of Patiala 
37. Tamilnad Mercantile Bank 
38. Union Bank of India 
39. United Bank of India 
40. Vijaya Bank 
41. Yes Bank 

 

Chief Auditor 

DHBVN, VIDYUT NAGAR 

HISAR (HARYANA) -125005 
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INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF BID 
 

1.1 Dakshin Haryana Bijli Vitran Nigam Ltd. Here-in-after called DHBVN intends to 

engage well established, reputed and experienced Audit firms for carrying out the 

audit of expenditure accounts which includes audit of expenditure, upkeep and 

maintenance of record / accounts, being maintained at division level under 

Operation CIRCLE NARNAUL, REWARI, JIND,SIRSA,BHIWANI, HISSAR , 

FATEHABAD, SE CIVIL WORKS HISSAR , HEAD OFFICE AND OTHERS FOR 

THE PERIOD 4/2016 to 3/2017 & 4/2017 to 3/2018. Initially the audit shall be 

assigned for a period of one year but on the successful completion of the work to 

the satisfaction of DHBVN the audit of one another year can be assigned on the 

same rates, terms and condition with mutual consent of both parties to the contract. 

Copy of the Works Audit Manual containing instructions for the checking of 

expenditure accounts; Risk Management System indentifying the risks involved and 

checklist to mitigate the identified risks (for the checking to be carried out) is 

available at Annexure-“D”.   

1.2 The jurisdiction of auditee office may be changed during the period of assigned 

audit because of restructuring process or due to other reason.  `` 

1.3 Estimated/ tentative man days required for auditing of expenditure accounts of each 

office are placed at Annexure-‘C’.  However, the actual mandays required for the 

completion of audit may differ depending upon the experience/efficiency of the audit 

personnel deployed by the audit firm.  The bidders are therefore, advised in their 

own interest to assess the workload correctly for quoting the rates. DHBVN shall not 

take any responsibility for incorrect assessment of workload and no claim, 

whatsoever, in this regard shall be accepted. 

 

 

 

 

1.4 The audit firm shall have to carry out the audit as per instruction as applicable from 

time to time and nothing extra shall be payable for the same, even if the audit firm 
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have to devote extra time for checking of compliance of the revised/newly 

introduced instructions.  

1.5 The job shall be carried out at the headquarters of the auditee office where the 

record is being maintained and the report shall be submitted to the Chief Auditor, 

DHBVN, Hisar on the format prescribed for the same.  Detailed instructions have 

been explained under Section-IV “Scope of Work”.  

2. QUALIFICATION OF THE BIDDER: 
2.1 ELIGIBILITY CONDITIONS QUALIFYING THE AUDIT FIRM FOR SUBMISSION 

OF TENDER/BID:  

a) The audit firm must have experience in the audit of Public Sector 
Undertaking. 

b) The audit firm must have experience of audit of 5 years at least. 
c) The average annual turnover i.e. the audit fee for the last 3 years must not 

be below Rs.20 lacs. 
d) However, the above criteria at a, b & c will only be applicable to the firms of 

Chartered Accountants. 
e) The audit firm may enter into collaboration and agreement with other 

associates for this purpose and in that case combined turnover of both the 
parties to the agreement will be considered for the purpose of calculating the 
qualifying turnover of Rs. 20 lacs.  Provided that the turnover of the lead 
partner i.e. in whose name tender is submitted must not be less than 60% of 
the total required turnover.  However, the agreement (in original) so made 
along with the audited and certified copies of balance sheet of both parties to 
the contract shall have to be submitted with the tender documents. 
 

2.2  The audit firm must have adequate staff for carrying out the work. The bidders 

shall have to submit an undertaking on NJSP to the effect that the audit firm have 

sufficient strength of the staff to carry out the audit in case work is allotted to the 

audit firm.    The audit work will be got done by the successful bidder from their 

regular employees, should not further sublet the contract, However only one 

member in an audit team can be a retired employee of the DHBVN. 

2.3 Each audit party shall consist of two/three members. Not more than one audit party 

or more than three persons shall be allowed to carry out the audit of one 

division/office at a time.  This implies that generally two and maximum three 

persons can be deputed simultaneously in a division/office for audit.   The audit firm 

would have to deploy sufficient nos. of the audit parties, so as to complete           

the audit of expenditure accounts within 6 months from the date of allotment of 

work. 
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2.4 The firms/groups having retired employees of the erstwhile HSEB/HVPNL/ 

DHBVN/UHBVNL/AG (Audit) Haryana headed by not below the rank of Accounts 

Officer having at least 5 years experience of audit of Expenditure Accounts, shall 

also be considered for assignment of the job. 

2.5 To be qualified for award, bidder shall provide evidence, satisfactory to DHBVN of 

their capacity and adequacy of resources to carry out the  contract effectively.   

Bids shall include the following information: 

a) Copies of the original documents defining the constitution or the legal status, 

place of registration and principal place of business, written power of 

attorney of the signatory of the Bid to commit the Bidder. 

b) Description of the resources available with him to carry out the proposed job 

along with an undertaking to the effect that the audit firm has sufficient staff 

to carry out the audit for which it has submitted the bid and/or will be in a 

position to carry out the audit as per scope of audit and within the period 

prescribed for audit.  

c) Qualification and experience of key personnel proposed for carrying out the 

work. 

d) Information regarding any litigation, current or during the last two years, in 

which the Bidder is involved, the parties concerned and the dispute and the 

disputed amount. 

3. CLARIFICATION ON BID DOCUMENTS: 

The prospective Agency may obtain any clarification regarding the bid document by 

writing or emailing to: - 

CHIEF AUDITOR 
DAKSHIN HARYANA BIJLI VITRAN NIGAM LTD. 
VIDYUT SADAN, VIDYUT NAGAR 
HISAR –125005 
PHONE-01662-223128 
Contact Person:- 
 
 Mr. Sandeep Kumar So/WA 8059960386 
sraowachiefauditor@gmail.com  
  

 

The audit firm is advised in its own interest to examine the bid documents, 

instructions, forms, terms & general information before submission of bid.  Failure 

to provide information, which is essential to evaluate the bid or to provide the timely 

mailto:sraowachiefauditor@gmail.com
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clarification or substantiation of the information supplied or submission of bid not 

substantially responsive to the bid document may result in disqualification. 

 

4.       AMENDMENTS TO BID DOCUMENT: 

At any time prior to the date for submission of bid as well as upto opening of bids, 

DHBVN may for any reason, whether of its own or by way of clarification given at 

the request of prospective bidder, modify the bid document by issue of amendment 

(s) which shall form part of it.  The agenda shall be sent in writing to all the 

prospective bidders, who shall return one copy of it duly signed along with their bid.  

Extension in the due date, if considered necessary, may be made by the DHBVN. 

5.       DEVIATION FROM BID DOCUMENTS: 

The bid offer must include a separate statement indicating all deviation from the bid 

documents as per format enclosed at Annexure-‘A’.  All such deviations shall be 

clearly mentioned in deviation sheet. Unless the deviations from the bid documents 

are specifically mentioned, it will be understood and agreed that the proposal is in 

strict conformity to DHBVN’s specifications in all respect and it will be assumed that 

all terms & conditions are acceptable to the bidder.  These deviations may or may 

not be accepted by DHBVN and in case the deviations as proposed by the bidder 

are not accepted by DHBVN the bidder will have the option either to withdraw the 

deviation or to withdraw the offer.  In case the deviation proposed are not accepted 

by DHBVN and the same are not withdrawn by the bidder, the bidder shall be 

consider as ‘not qualified’ for the bid and his price bid shall not be opened. 

6. FILLING OF BIDS: 

a.) Bid shall be submitted in the forms attached hereto and all blanks in 

Section-V, VI and the Annexure-‘A’ of the specification shall be duly filled 

in.  The complete Form & Annexures shall be considered as part of contract 

documents in the case of successful bid. 

b.) No alteration should be made to Form of the tender specification and 

Annexure.  The bid must comply entirely with the specification and 

alternative proposals, if any, shall be clearly stated in the covering letter. 

c.) The bid and all accompanying documents shall be in Hindi/English language 

and shall be signed by a responsible and authorized person.  The name 

designation and authority of signatory shall be stated in the bid. 
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d.) Tenders should be filled in only with ink or typed.  No bid filled in by pencil 

or otherwise shall be considered. 

e.) All additions, alterations and over writings in the bid must be clearly initialled 

by the signatory to the bid. 

f.) The bidder should quote the prices strictly in the manner as indicated 

herein, failing which bid is liable for rejection.  The rate/prices shall be in 

words as well as figures.  This must not contain any additions, alternation, 

overwriting, cuttings over corrections and any other marking, which leave 

any room for doubt. In case of any deviation in words & figures, the rates 

favourable to the Nigam shall be considered. 

g.) The contract awarding authority will not be responsible to accept any cost 

involved in the preparation and submission of the bids. 

7. DOCUMENTS COMPRISING THE BID: 

7.1 The bidder shall submit the following document/information with the bid. 

❖ Covering letter i.e. Schedule-“C” 

❖ Power of Attorney 

❖ Documents required for eligibility criteria. 

❖ Statement of deviations from the bid documents as per Annexure-‘A’. 

❖ Details in format given in Section-V. 

❖ Copy of the agreement between the bidder and his collaborators or 

associates, if any. 

❖ Earnest Money of Rs.4000/- per unit/Auditee office. 

❖ Price schedule in Section-VI. 

❖ Other details as called for in the bid documents or which the bidder may like 

to highlight. 

7.2  FORMATS AND SIGNING OF BID: 

The bidder shall submit one set of his bid, complete in all respect with 
enclosures.  The bid shall be signed on each page by the authorized 
signatory and shall be stamped with seal of company/firm. 
The person or persons signing the bid shall initial all pages of the bid, 

including where entries or amendments have been made. 

8. SUBMISSION OF THE BIDS: 
 

(C) 8.1 The interested bidder may send their proposal on or before 15/06/2018 upto 13:00 PM  at 

the portal https://haryanaeprocurement.gov.in. 

https://haryanaeprocurement.gov.in/
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8.2 The bid shall be submitted in the following manner: 

✓ The Earnest money shall be deposited online by the CA/CMA firms through 

debit card or RTGS/NEFT on net  banking. 

✓ The QUALIFICATION BID AGAINST BID shall be taken as per E-tender 

online BID against BID No. CA/WA/17-18/03. This shall be as per 

section-V and its enclosed documents proving eligible criteria and all 

other documents (Excepting EDM online) 

✓ Price schedule against BID No. CA/WA/17-18/03 should be as per e-

tender online. Against tender no. CA/WA/17-18/03 to be opened on 

15/06/2018   at 15.00 hours as per e-tender online. 

8.3 Telegraphic quotations and also through Fax/ email will not be accepted. 

9. BID VALIDITY: 

Bid shall remain valid for acceptance for a period of 120 (One hundred 

twenty) days from the date of bid opening.  DHBVN may request for suitable 

extension, if required. 

10. EARNEST MONEY:   

10.1 Before submitting the offer the Tenderer shall submit an amount of 

Rs.4000/- per Division /Auditee office through E-tender system online 

against BID NO: CA/WA-2017-18/02. No other mode of deposit shall be 

accepted.   

10.2 Any tender without earnest money shall be rejected and the tender will not 

be opened. 

10.3 In case of unsuccessful tenderers, the Earnest Money will be refundable on 

production of the original receipt within a fortnight after finalization of the 

tender.  In case of successful tenderers, the Earnest Money will be 

converted into the Security Deposit as referred in the Clause-3 of Section-

III. 

10.4 Request for adjustments/proposals for acceptance of Earnest Money 

deposits, if any, already lying with DHBVN in connection with some other 

tenders/orders shall not be entertained. 
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10.5 No interest shall be payable on the amount of Earnest Money deposited with 

DHBVN. 

10.6 DHBVN reserves the right to forfeit Earnest Money Deposit in full or a part 

thereof in circumstances, which according to him indicate that the tenderer is 

not interested in accepting/executing order placed under the specification. 

11.  COST OF SPECIFICATION: 

Purchase of tender documents/ specification is essential for participation.  The 

specification containing terms & conditions and other information are available on 

the official website i.e. www.dhbvn.org.in and can be downloaded from there. The 

cost of Tender documents has been fixed Rs.2000/- +1000/-(Non-refundable) E-

tender fees can also be deposited through RTGS/NEFT/NET Banking. 

12. LATE BIDS: 

 Any bid received after the dead line for submission shall be liable for rejection. 

13. BID OPENING AND EVALUATION: 

 DHBVN will open the bids in the office of CHIEF AUDITOR, DHBVN, Vidyut Sadan, 

Vidyut Nagar, as per E-tender system. 

14. REJECTION OF BID:   

 DHBVN reserves the right to reject or accept any Bid without assigning any reason 

thereof.  However, the bid as under shall not be accepted and such bids shall be 

rejected, if received: - 

i) Bid submitted by the tenderers/firms/agencies, who have been black listed 

or with whom business dealing have been suspended by any of the State 

Electricity Boards/Electrical Undertakings/Power Utilities.  The bidder shall 

have to submit an undertaking in this regard. 

ii) The offer/bid submitted by those who had not purchased/downloaded the 

bid specification from DHBVN. 

iii) The bid submitted by a person directly or indirectly connected with the 

service under Government/ Local Authority/DHBVN. 

iv) The bid not accompanied by the specified amount of earnest money and 

the cost of tender documents. 

v) The bid received after due date and time fixed for receiving the bid. 

http://www.dhbvn.org.in/
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All out efforts would be made to make the payment within the prescribed period 

but in case of delay of payment DHBVNL shall not be liable to pay interest on the 

outstanding amount of the firm. 

 

15. CLARIFICATION OR MODIFICATION OF BIDS: 

To assist in examination, evaluation and comparison of bids, DHBVN may ask the 

Bidders individually for clarification in writing.  No change in the substances of the 

bid shall be permitted except as required to confirm the correction of any 

typographical error. 

16. AWARD CRITERIA: 

DHBVN will award the contract for each Circle to the successful Bidder whose Bid 

is determined to be substantially responsive and is determined as the lowest 

evaluated Bid for the Circle as a whole concerned, provided further that the     

Bidder is determined to be qualified to perform the Contract satisfactorily.  DHBVN 

shall be sole judge in this regard. 

Further, DHBVN reserves the right to award separate Contracts to two or more 

parties in line with the terms and conditions specified.  

17. NOTIFICATION OF AWARD: 

Prior to the expiration of the period of Bid validity and extended validity period, if 

any, DHBVN will notify the successful bidder in writing by registered letter or by 

cable or Telex or Fax that its Bid has been accepted. The issue of detailed work 

order will constitute the formation of award. 

DHBVN will promptly notify each unsuccessful Bidder and will discharge his 

earnest money. 

18. GENERAL: 

In case of ambiguous or contradictory terms and conditions mentioned in the bid, 

interpretations as may be advantageous to DHBVN may be taken, if satisfactory 

clarification is not furnished within the prescribed period. 

DHBVN will not be responsible for any cost or expenses incurred by the bidder in 

connection with preparation or delivery of bids. 

DHBVN reserves the right to amend the scope of the proposed contract, reject or 

accept any bid, cancel the bid process and reject all applications, vary the area.  
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DHBVN shall neither be liable for any action nor be under any obligation to inform 

the bidders of the grounds for any of the above actions. 

 

************ 
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Terms and conditions of the contract 

The terms and conditions of the contract shall prevail and shall be binding on the Audit 

firms and any change or variation expressed or impressed howsoever made shall be 

inoperative unless expressly approved by DHBVN.  The audit firm shall be deemed to 

have fully informed himself and to have specific knowledge of the provisions of Terms and 

Conditions of the contract mentioned hereunder: - 

1. PERIOD OF CONTRACT: The contract shall be made for the audit of expenditure 

accounts of Operation Circle NARNAUL, REWARI, JIND, SIRSA, BHIWANI, 

HISAR, FATEHABAD, SE CIVIL WORKS HISSAR , HEAD OFFICE AND OTHERS 

FOR THE PERIOD 4/2016 TO 3/2017 & 4/2017 TO 3/2018 AND FURTHER 

EXTENDABLE FOR ANOTHER ONE YEAR ON SUCCESSFUL COMPLETION TO 

THE SATISFACTION OF DHBVN. Initially the audit for the period of one year shall 

be allotted and the audit of next year shall only be allotted on successful completion 

of audit to the satisfaction of Cheif Auditor, DHBVN, Hisar with mutual consent of 

both parties.  The performance of the audit firm shall be watched regularly and 

continuously by the office of the Chief Auditor, DHBVN, Hisar.  The contract or the 

awarded work may be rescinded at any time if the performance regarding 

achievement of the objective and scope of work is not found satisfactory or the 

audit firm commits breach of any of the terms and conditions of the contract.  No 

fee or compensation shall be payable in case the contract or the work awarded is 

rescinded on account of non-performance/unsatisfactory performance.  The 

DHBVN may advice the audit firm for improvement in case the performance made 

by the agency is not considered as satisfactory or up to the mark. 

2. COMMENCEMENT OF WORK:  The commencement of the work shall take place 

immediately after issue of work order by the DHBVN. Any request of the successful 

bidder to defer the commencement of the work for a period of more than one month 

from the date of allotment of the work shall not be entertained.  Further, where the 

request of the audit firm to defer the commencement of audit is accepted, the audit 

firm shall have to conduct the audit of expenditure accounts within next month but 

not later than the stipulated period as mentioned in the contract. 
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Provided further that if the audit of next year is assigned to the audit firm on the 

same terms and conditions, the audit firm will have to carry out the audit of next 

year on the same pattern. 

3.  SECURITY DEPOSIT:  The earnest money of the successful Bidder shall be 

converted into security deposit.  The security deposit shall be refundable after 3 

months of satisfactory completion of the contract after making recoveries, if any, 

under Clause-11, 12 & 13 of this Section or any amount payable by the audit firm 

under the provisions of the contract/agreement.  In the event of breach of the 

contract or any clause of the contract, in any manner, the security deposited by the 

contractor shall be liable to be forfeited by the DHBVN. 

4. RULE AND REGULATIONS:  The assigned job shall be carried out under the rules 

and regulations of DHBVN in force and further guidelines/ instructions issued by the 

DHBVN from time to time in this regard.  The DHBVN shall also have the right to 

modify such instructions/ guidelines and the audit firm shall abide by such 

instructions/ guidelines without any extra charges unless and otherwise specifically 

agreed for such extra charges. 

5. COMPLIANCE OF LAW:  The audit firm shall, in all matters arising in the 

performance of the contract, comply in all respects, will give all notices and pay all 

fees required by the provisions of any national or state statute, ordinance or other 

law or any regulation or by-law of any duly constituted authority. 

The contract shall in all respects be prepared and interpreted in accordance with 

the law in force in India including any such laws passed or made or coming into 

force during the period of the contract. 

The audit firm shall be responsible for carrying out all of its activities within the 

rules and laws in force. DHBVN shall not be responsible for any of the un-lawful 

activity committed by the audit firm or by the staff of audit firm.  The audit firm shall 

be liable for and shall indemnify DHBVN against all losses, expenses or claim 

arising in connection with any unlawful activity committed by any person employed 

by the audit firm for the purpose of assigned job.  

6. ACCIDENTS:  The audit firm shall be liable for and shall indemnify DHBVN against 

all losses, expenses or claim arising in connection with the death or injury to any 

person employed by the audit firm for the purpose of assigned job. 

7. RESPONSIBILITY FOR RECORD/ DOCUMENTS:  The audit firm shall be fully 

responsible for upkeep, maintenance and safety of the record and documents 
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supplied by the DHBVN and also for the record/ documents generated by the audit 

firm.  On completion of the contract/ job the audit firm will return all the documents 

supplied to it by the DHBVN and shall also hand over all the record/ documents 

generated by it for the purpose of completion of the assigned work.  The audit firm 

shall also be responsible to make good the loss if suffered by DHBVN, due to act of 

the audit firm or firm’s staff. 

8. CONDUCT OF STAFF OF AUDIT FIRM:  If any of the staff of audit firm is found 

guilty of any misconduct or incompetence or negligence and then if so directed by 

the DHBVN, the audit firm shall at once remove such employee and replace him 

with a qualified and competent substitute.  

9. CONTRACT AGREEMENT:  The audit firm and DHBVN will enter into an 

agreement to be known as “Contract Agreement” setting out all terms and 

conditions thereof including those mentioned herewith, within 7 days from the date 

of placement of work order.   

10. PAYMENT:  Completion of contractual obligations/formalities by the audit firm 

would be an essential requirement for claiming any payment.  The audit firm shall 

be entitled to get payment as under: - 

The payment of the audit fee shall be made by the AO /EAD, DHBVN, Hisar 

through cross cheque (Indian Currency) on 30th  day of submission of bills by the 

audit firm, after the acceptance of the audit report and approval of the bills by the 

Chief Auditor DHBVN, Hisar. 

 All out efforts would be made to make the payment within the prescribed period but 

in case of delay of payment DHBVN shall not be liable to pay interest on the 

outstanding amount of the audit firm. 

11. DELAY IN COMPLETION OF AUDIT WORK AND PENALTY THEREOF: 

The audit firm shall have to complete the assigned work within a period of 6 

months from the date of issue of work order or within the period as is defined in the 

work order and submit the reports immediately thereafter.  In case the audit firm 

fails to carry out the audit work within the stipulated period as above, penalty @ 2% 

per month or part thereof of the audit fee subject to maximum 10% shall be 

imposed and recovered from the audit fee. Since the audit fee is fixed for the 

division/auditee office, the same shall be termed as unit for this purpose. 
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12. COMPLETION OF WORK AND PENALTY FOR UNATTENDED PART OF 
WORK:   

 

In case the firm fails to carry out the audit of allotted work its security shall be 

forfeited besides recovery of liquidating damages (LD) @ 5% of the fee payable for 

the un-attended work.   

Further, in case the audit work carried out by the audit firm is not found satisfactory 

and the same is withdrawn, no audit fee shall be payable and the liquidating 

damages @ 5% of the audit fee shall be recovered from the dues payable  or from 

the security deposit of the audit firm.  Where no security is available, the audit firm 

shall have to deposit the liquidating damages with DHBVN.   

Besides recovery of liquidating damages, such audit firm can also be blacklisted for 

next 3 years. 

13. RECOVERY OF LOSS SUSTAINED TO DHBVN DUE TO FRAUD/ 
EMBZZLEMENT/ MISAPPROPRIATION OR NEGLIGENCE BY THE 
EMPLOYEES OF AUDIT FIRM. 
 

In case any loss is sustained to the DHBVN due to fraud/embezzlement/ 

misappropriation of revenue committed by the employees of the audit firm or the 

fraud/embezzlement/misappropriation of revenue committed in the expenditure 

accounts maintained in the Division which could have been detected during the 

normal course of audit, but remains undetected, the audit firm shall be liable to pay 

the same to DHBVN. 

14. ALTERNATION/ADDITION:  No variation or modification or waiver of any of the 

terms and conditions or provisions of the contract shall be deemed valid unless 

mutually agreed upon in writing by both parties i.e. DHBVN and audit firm. 

15. ACCEPTANCE OF CONTRACT:  The successful bidder will be forwarded two sets 

of Work Order one of which will be signed on each page by the authorized 

signatory of Bidder in token of acceptance of contract and shall be returned to the 

authority placing the order within 15 days of its issue failing which the Earnest 

Money Deposit shall liable to be forfeited. 
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16. FALL BACK ARRANGEMENTS:  In the event of the failure of the audit firm to fulfill 

its obligations, duties and responsibilities as per the contract, DHBVN shall have 

the right at any time to resort to fall back arrangement.  Under this plan, DHBVN 

shall take charge of all facilities and systems whether in operation or under 

execution, after giving suitable notice and can recover from the security deposit the 

losses suffered due to such failure.  If the security deposit is un-sufficient, the audit 

firm shall have to pay the difference to DHBVN failing which DHBVN will have the 

right to recover the same through legal or other means.  In such circumstances the 

DHBVN after taking the charge as above, shall have the right to manage the 

system itself or through any other audit firm as it may deem fit and no claim of audit 

firm for compensation in this respect shall be entertained.  

17. HANDING OVER ON TERMINATION:  Immediately after termination of the 

contract agreement the audit firm will cooperate in handing over back all the 

facilities and record in good working order to DHBVN.  Upon termination of the 

contract/agreement, the authority of the Agency to act as Agent of DHBVN in the 

area shall immediately cease. 

18. GOVERNING LAW AND JURISDICTION:  The agreement shall be governed 

under Indian law.  Only appropriate courts at Hisar shall have exclusive court 

jurisdiction to deal with any matter arising out of or relating to the agreement or 

otherwise. 

19. LIEN:  In case of any lien or claim pertaining to the work and responsibility of the 

audit firm for which DHBVN might have been made liable, the DHBVN shall have 

the right to recover such claim amount from the audit firm.   

20. Corrupt of Fraudulent practices: The Nigam requires that Tenderers/Service 

providers/Contractors observe the highest standard of ethics during the 

procurement and execution of Nigam contracts. In pursuance of this policy, the 

Nigam:- 

(a) Defines, for the purposes of this provision, the terms set forth as follows: 

(i) Corrupt practice means the offering, giving, receiving or soliciting of 

any thing of value to influence the action of a public official in the 

procurement process or in contract execution and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to 
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the detriment of the Nigam, and includes collusive practice among 

Tenderers (prior to or after tender submission) designed to establish 

tender prices at artificial, non-competitive levels and to deprive the 

Nigam of the benefits of free and open competition; 

(b) Will reject a proposal for award if it determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the contract in question; 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a Nigam contract if it at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a Nigam contract. 

21. Settlement of disputes: If any dispute or difference of any kind whatsoever will 

arise between the service provider and the DHBVN in connection with or arising out 

of the contract, the parties will make every effort to resolve amicably such dispute 

or difference by mutual consultation. 

If, after thirty (30) days the parties have failed to resolve their dispute or difference 

by such mutual consultation, then either the service provider or DHBVN may give 

notice to the other party of its intention to commence arbitration, as hereinafter 

provided, as to the matter in dispute, and no arbitration in respect of the matter may 

be commenced unless such notice is given 

22. Blacklisting of the Firms: As the work order becomes a valid contract between 

the service provider and DHBVN on the date of its issue, no further changes in the 

terms and conditions thereof are permissible and any request received in this 

regard from the service provider should be summarily rejected, making it clear to 

supply the services strictly in accordance with the terms and conditions of the 

contract. It should be noted that such a liability can be enforced on the service 

provider on if the work order does not contain any term or condition contrary to 

what had been quoted in the service tender. Once this is ensured, any attempt by 

the service provider to back out of his commitment should be taken a serious and 

his earnest money deposited be forfeited forthwith, without prejudice to any further 

legal remedies open to the Nigam under the relevant law. Where necessary, the 

case of service provider illegally backing out of the commitment, should also be put 

up to the Whole Time Directors for consideration and to decide for black-listing of 

the firm and damages, if any, to be recovered.  
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23. ARBITRATION:  All matter questions, disputes, differences and / or claims arising 

out of and/or concerning and /or in connection and /or consequences or relating to 

this contract whether or not obligations of either or both parties under this contract 

be subsisting at the time of such dispute and whether or not this contract has been 

terminated or purported to be terminated or completed, shall be referred to the sole 

Arbitration of the M.D.DHBVN or an officer appointed by the MD DHBVN as his 

nominee. The Award of the arbitration shall be final and binding on the parties to 

this contract. The objection that the arbitrator has to deal with the matters to which 

the contract relates in the course of his duties or he has expressed his views on 

any or all of the matters in dispute of difference, shall not be considered as a valid-

objection. The Arbitrator may from time to time with the consent of parties to the 

contract enlarge the time for making the award. The venue of arbitration shall be 

the place from which the acceptance of offer is issued or such other place as the 

Arbitrator in his discretion may determine. 

The parties to the contract agree that cost of arbitration shall the as per the 

instructions of the Nigam issued/ prevalent on the date of appointment of arbitrate 

tribunal.  

Subject to aforementioned provision the provisions of the Arbitration & conciliation 

Act 1996 and the rules there under any statutory modifications thereof for the time 

being in force, shall be deemed to apply to the Arbitration proceedings under this 

clause. 
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Scope of work 

1. Object of audit: 

The object of audit of expenditure accounts being maintained by the Division/  

auditee office is complete and comprehensive checking of all financial 

transactions connected with expenditure accounts (and not just test audit) of 

Auditee office under the audit practices in vogue and the Standard Audit 

Practices (SAPs) issued by the Institute of Chartered Accountants of India.  

Another object is to carry out the audit as early as possible so that the mistakes 

and irregularities whichever committed be detected at the earliest and set right 

within the minimum possible time.  In addition to the above, the audit firm is 

expected to educate the Divisional staff for proper upkeep & maintenance of 

expenditure accounts with a view to increase their efficiency in accounts works.  

 
2. Scope of work: 

The Divisions/ auditee offices under a Circle shall be a unit for allotment of audit 

to an audit firm and the successful audit firm will have to carry out the audit of 

expenditure accounts of the divisions. Initially the audit for the period of one 

year shall be allotted and the audit of next year shall only be allotted on 

successful completion of audit to the satisfaction of Chief Auditor, DHBVN, 

Hisar.  In case the audit firm to which the audit for the initial period was 

assigned declines to accept the audit for the next year, the audit can be 

assigned to the other audit firm which is conducting audit of any other division 

on the same rates, terms and conditions. 

The audit of expenditure account shall have to be carried out strictly in 

accordance with the instructions as laid down in “Manual of Audit for works 

audit” which is placed at Annexure-“D”.  The instructions as laid down in the 

manual may be modified, if required so, by DHBVN and in case instructions are 

modified, the audit firm will have to audit the accounts as per modified 

instruction without any extra charges/remuneration of any type. 

 
3. Book of references: 

All the reference Books will be arranged by the audit firm at his own level.   
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4. Procedure of audit: 

Procedure of audit has been explained in Audit Manual (Annexure-D).  Further, 

clarification required, if any, will be issued by the Chief Auditor, DHBVN, Hisar. 

 
5. Sphere of audit: 

The audit firm shall have to carry out the audit of all the records connected 

directly or indirectly with the expenditure accounts being maintained at 

Division/Auditee office.  Detailed instructions have been laid-down under 

Annexure-“D.”  However, these instructions can be amended/modified with a 

view to make the audit more effective. 

Each item of the record checked by the audit party should invariably be ticked 

with permanent ink.  The audit certificate shall be recorded by the Incharge of 

party under his dated signature and seal on all the record audited by the audit 

party.  However, the audit certificate can also be recorded by other members (s) 

of audit party for the work done by him/them but all such certificates shall be 

counter-signed by the Incharge of party under his dated signatures and seal. 

 
6. Intimation of visit: 

Immediately after the allotment of work; the audit firm shall prepare the program 

for the audit of the auditee offices allotted to the audit firm and shall submit to 

the Chief Auditor for approval.  The tour program shall be prepared well in 

advance (at least 10 days) so that advance intimation is given to the auditee 

office. The Chief Auditor shall approve the tour program and issue intimation of 

visit to the auditee office for making sitting arrangements and production of 

record.  The Chief Auditor may ask the audit firm to make any change/deviation 

to the tour program for the cogent reasons and the audit firm/audit party shall 

abide by such change/deviation in the tour programme. 

The audit party will have no right to conduct the audit of any Auditee office 

without getting the tour programme approved form the office of Chief Auditor 

and the audit party shall not make any deviation to the tour programme 

approved by the Chief Auditor.  In exceptional  
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circumstances, the deviation in the tour programme may be made with the prior 

approval of Chief Auditor. 

 

 

 

7. Distribution of duties amongst the members of the audit party: 

 The audit firm may distribute the duties among the party members keeping in 

view their efficiency.  The audit firm, however, shall be responsible for the work 

done by all party members including Incharge of party. 

 
8. Issue of audit observations/ Audit Notes : 

Audit notes for all the mistakes/ irregularities and cases of loss of revenue etc. 

detected during the course of audit are to be prepared on the Half Margin Pads, 

to be provided by the O/o Chief Auditor, with carbon copy. The original will be 

handed over to the Head of Auditee Office on the same day or latest by next 

day and the carbon copy shall be retained intact in the HM Book/Pad.  Further 

guidance/ clarification etc. can be obtained from the Chief Auditor DHBVN, 

Hisar. 

9. Submission of report of audit: 

The complete report of the audit of expenditure accounts along with half 

margins and audit check list (Annexure-E) duly signed will be submitted to the 

Chief Auditor, DHBVN, Hisar immediately after completion of audit inspection of 

an office.  The report will be submitted on the format prescribed by the Chief 

Auditor, DHBVN, Hisar.    The format can be revised/amended/modified at any 

time without any notice to audit firm and the audit firm shall have to submit the 

report on such revised/amended/modified format without any extra charges. 

 
10. Supervision of audit work: 

The Chief Auditor, DHBVN, Hisar or any officer authorized by him may make 

surprise visit and check/supervise the work of audit at any time. Further, in the 

interest of the audit work, the work done by the Audit Party deputed by the audit 

firm can be supervised concurrently.  Provided further that the audit shall be 

concluded after discussion by the officer deputed by the Chief Auditor, DHBVN, 

Hisar. 
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11. Checking of status of audit conducted by audit firm/audit party: 

The test check of the audit work done by the audit firm and scrutiny of reports 

may be carried out by the office of the Chief Auditor, DHBVN, Hisar before 

acceptance of audit report.  In case any deficiency/shortcoming in audit/audit 

report is noticed, the audit firm shall have to rectify the same even if the Audit 

Party has to re-depute its staff for the purpose. No charges shall be payable for 

such visit. 

 
12. Watching of compliance of audit observations: 

The audit party shall watch the compliance of observations raised during the 

previous visits and make a report to the Chief Auditor, DHBVN, Hisar in case 

the same are found un-attended by the concerned Xen of the Division office/ 

auditee office.   

 
13. Assistance: 

At the request of the audit firm, an official can be deputed to the auditee office to 

make them familiar with the working & records of the Divisions. 

****** 
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PARTICULARS OF THE BIDDER 
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PARTICULARS OF THE BIDDER 

 

 
1. 

 
Name of the audit firm. 
 
 

 

 
2. 

 
Postal address. 

 
 
 
 
 

 
3. 

 
Telephone No. 
 

 

 
4. 

 
Fax No. 
 

 

 
5. 

 
Email address. 
 

 

 
6. 

 
Type of organization: 

(Tick ) 

 Sole proprietorship  

 Partnership 

 Joint Venture 
 

7. Date of commencement of 
business. 

 

8. Experience in the audit of 
Public Sector Undertakings,  
Also attach copy of the 
same.  

 
Copy placed at page______ to Page __________ 
 

9. Name of proprietor/Partners/ 
Directors and their detail 
Bio-data. 

  
 Page ______ to _______ page 

10. Details of offices other than 
H.O./Controlling office and 
other infrastructure 
available. 

  
 Page ______ to _______ page 

11. Detailed organizational 
structure with background of 
key personnel. 

  
 Page ______ to _______ page 

12. Type of service being 
offered. 
 

  
 Page ______ to _______ page 

13. List of clients’ along with 
their addresses and contact 
telephone. Fax Nos. and 
type of services offered 
and/or being offered to  
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them. 
a) Electricity Companies/ 

Board. 
b) Others. 

 Page ______ to _______ page 
 
  
 Page ______ to _______ page 

14. Details of Empanelment 
accreditation Electricity 
Board/Companies/other 
Client alongwith 
empanelment/accreditation 
letter. 

 
 
 Page ______ to _______ page 

15. Balance sheet and P&L 
Accounts of past 3 financial 
years. 

 
 Page ______ to _______ page 

16. Letters/certificates for 
successful completion of 
work from Electricity 
Companies/Board/other. 

 
 Page ______ to _______ page 

17. Details of any 
collaboration/tie up with 
Indian/Overseas 
Agency/Organization. 

 
 Page ______ to _______ page 

18. Any other additional 
information/certificate. 
 

 
 Page ______ to _______ page 

19. Details of work force with the 
agency. 
 

 
 Page ______ to _______ page 

20. Other documents (to be 
specified) 
 

 
 Page ______ to _______ page 

 
 

Seal & signature 
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SECTION-VI 

PRICE SCHEDULE 

 

Sr. No. Name of Unit/Auditee office Amount 
(Per year for each Auditee office 

 In Figures In words 

1.  SE/OP Circle, Hisar    

1(a) XEN (OP) Division No.1, Hisar    

1(b) XEN (OP) Division No.2, Hisar    

1(c)  XEN (OP) Division, Hansi    

 

TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

2. SE (OP) Circle, Bhiwani    

2(a)  XEN (OP) Division, City Bhiwani    

2(b) XEN (OP) Division, S/U Bhiwani    

2(c) XEN (OP) Division, Ch.Dadri    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

3. SE (OP) Circle, Sirsa    

3(a) XEN (OP) Division, City Sirsa    

3(b) XEN (OP) Division, S/U Sirsa    

3(c) XEN (OP) Division, Dabwali    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

4 SE (OP) Circle, Narnaul    

4(a) XEN (OP) Division, Narnaul    

4(b) XEN (OP) Division, Mohindergarh    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

5. SE (OP) Circle, Rewari    

5(a) XEN (OP) Division, Rewari    

5(b) XEN (OP) Division, Kosli    

5(c) XEN (OP) Division, Daruhera    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

6. SE Const. Circle Hisar    

6(a) XEN/Const. Hisar    

6(b) XEN/Const. Bhiwani    

6(c) XEN/Const. Sirsa    

6 (e) XEN/Const. Rewari    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

7. SE/M&P Circle, Gururgram    

7(a) XEN/M&P, Gurugram    

7(b) XEN/M&P, Bhiwani    

7(c) XEN/M&P, Faridabad    
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10 SE OP Circle, Fatehbad   

10(a) XEN (OP) Division, Fatehabad    

10(b) XEN (OP) Division, Tohana    

7(d) XEN/M&P, Hisar    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

8. SE (COS) Store Hisar    

8(a) XEN Central Store Hisar    

8(b) XEN Central Store Ballabgarh    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE 

 

 

9 SE (OP) Circle Jind    

9(a) XEN(OP) Division Jind    

9(b) XEN (OP) Division Narwana    

9(c) XEN(OP) Division  Safido    

 TOTAL QUOTED RATE FOR 
CIRCLE AS A WHOLE  

 

 TOTAL QUOTED RATE FOR HEAD 
OFFICE AS A WHOLE 

 

 

13 Head offices (at Hisar)    

11(a) CE/MM, Hisar Including FA (MM) 

 
 

11(b) CE/P&D, Hisar Including FA (PD)    

11(c) CE/Commercial, Hisar    

11(d) FA/HQ Hisar    

11(e) XEN T&S workshop, Hisar    

11(f) AO/EAD, Hisar    

11(g) Sr.AO/P&A, Hisar    
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Note: 

1. The rates quoted are firm and inclusive of all charges including TA/DA and 
excluding GST. 

2. The GST will be paid extra as per applicable rate from time to time. 
3. The Statutory variation will be Nigam account. 

 

Authorized Signatory 

(Seal/Rubber Stamp) 

  

11(h) XEN/IT, Hisar    

11(i) XEN/T&M, Hisar    

11(j) CE/HPPC,  At Panchkula    
 TOTAL QUOTED RATE FOR 

CIRCLE AS A WHOLE   
 

12 SE  Civil Works Hisar    
12(a) XEN/Civil Works, Hisar    
12(b) XEN Civil Works Gurugram    
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ANNEXURES 

 

Annexure DESCRIPTION PAGE 

NO. 

 

A. Deviation Proposed 46 

B. Tender Form (Schedule-‘C’) 47-48 

C. Division-wise estimated man-days required for completion 

of audit of expenditure accounts for one year. 

49-52 

D. Internal Audit Manual (Works Audit) 53-209 

E. Summary of Check points (Check List) 210-218 
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Annexure-A 

 

Sr. 

No. 

Section no. of 

the bid 

document 

Reference of 

clause no. 

Deviation Proposed 

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

Authorized Signatory 

(Seal/Rubber Stamp) 
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Annexure-‘B’ 

SCHEDULE- ‘C’ 
 

DAKSHIN HARYANA BIJLI VITRAN NIGAM LIMITED 
TENDER FORM 

From 
_______________________,  

_______________________,  

_______________________,  

To 

The Chief Auditor, 

DHBVN, Hisar 

 

Offer No:      Dated : 
 

Subject: - Submission of tender against Notice Inviting Tender No. CA/WA-    
2017-18/03. 

Dear Sir, 

  With reference to your above mentioned notice inviting tender, I/We hereby 

offer to carry out the audit of expenditure accounts maintained at various divisions under 

(OP) Circles, DHBVN, NARNAUL, REWARI,JIND,SIRSA,BHIWANI, HISSAR , 

FATEHABAD, SE CIVIL WORKS HISSAR , HEAD OFFICES AND OTHERS FOR THE 

PERIOD 4/2016 to 3/2017 & 4/2017 to 3/2018 and further extendable for another one year on 

successful completion to the satisfaction of DHBVN, on the rates quoted in the Price Schedule 

(Part-II) and shall execute the work truly and faithfully within the time specified and set 

forth in the attached terms and conditions. The work done will be of the quality and 

answerable in every respect with this tender. I/We shall be responsible for all complaints 

as regards the quality of work and in case of dispute the decision of the Nigam will be final 

and binding on me/us. 

1. A  RTGS/NEFT/NET Banking transaction  No. ______ dated ____________ 

for the prescribed amount of      Rs. __________ Rupees _________________________) 

drawn in favour of AO/EAD, DHBVNL, Hisar is enclosed, as earnest money as desired. I 

fully understand that in the event of my/our tender being accepted this earnest money 
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shall be retained by you as security till the work is completed as per scope and terms and 

conditions of NIT and to the entire satisfaction of DHBVN. 

2. I/We shall have no claim to the refund of the earnest money prescribed 

against this tender in the event of my/our non-compliance of the purchase order provided 

such order is placed within the period of validity of my/our tender as indicated in 

paragraph 4 below. 

I further understand that my earnest money will stand forfeited even if I withdraw 

my tender at any stage during the currency of the period of validity. 

3. My/Our tender shall remain valid for a period of 120 days from the last date 

prescribed for submission of the tenders against the NIT. 

4. My/Our tender along with the terms and conditions with the relevant columns 

and Annexures duly filled in under my/our attestation and with each page of the tender 

papers (including the enclosed terms and conditions signed by me/us, (in the capacity of 

sole owner/general or special attorney, in proof of which power of attorney is attached) is 

submitted for your favourable consideration. 

5. I/We have carefully has/have examined the eligibility criteria and I/we qualify 

the eligibility criteria fixed for tendering.  The documents required to be submitted in this 

regard are enclosed. 

6. I/We have read the enclosed terms and conditions carefully and have signed 

the same in token of their absolute and unqualified acceptance. My/Our tender constitutes 

a firm offer under the Indian Contract Act 1872 and is open to an acceptance in whole or 

in parts. My/Our offer, if accepted on the attached terms and conditions will constitute a 

legally binding contract and shall operate as a contract as defined in the Indian Contract 

Act 1872. 

Thanking you. 

 

DA/As per list attached. 

Yours faithfully, 

Place: 

 

Dated: 

Name & Full Address of Tenderers 

 

 
*Delete if not quoted.
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LIST OF DOCUMENTS ATTACHED 

Sr. 
No. 

Description of Documents attached Page No. 

 Documents regarding eligibility criteria  

1.  Registration with ICAI Page ____ to ____ 

2.  Documents showing experience of audit in PSUs & Govt. 
accounts. 

 
Page ____ to ____ 

3.  Document showing the firm’s existence for the last 5 years.  
Page ____ to ____ 

4.  Agreement in original for the joint venture/collaboration in 
case bid submitted under joint venture/collaboration. 

 
Page ____ to ____ 

5.  Documents (certified copies of P & L Account) showing the 
turn over of the firm for last 5 years. (In case of collaboration, 
copies of P&L Accounts of all firms in collaboration be 
supplied.) 

 
 
Page ____ to ____ 

6.  Undertaking on NJSP to the effect that the audit firm has 
sufficient strength of the staff to carry out the audit 
concurrently for in case work is allotted to the audit firm. 

 
 
Page ____ to ____ 

 Other Documents  

7.  Copies of the original documents defining constitution or the 
legal status, place of registration and principal place of 
business.  

 
Page ____ to ____ 

8.  Declaration regarding any litigation, current or during last two 
years, in which bidder is involved, the parties concerned, 
dispute and the disputed amount.  

 
Page ____ to ____ 

9.  Power of attorney of authorized signatory. Page ____ to ____ 

10.  Statement of deviation (Annexure-‘A’) Page ____ to ____ 

11.  Particulars of bidder Page ____ to ____ 

12.  Copy of the agreement between the bidder and his 
collaborators or associates, if any. 

 
Page ____ to ____ 

13.  Bid documents dully stamped and signed on each page by 
the authorized signatory.  

 
Page ____ to ____ 

14.   Qualification and experience of key personnel proposed for 
carrying out the work 

Page ____ to ____ 

15.  Covering letter i.e. schedule-C Page ____ to ____ 

16.  Details in format given in Section-V Page ____ to ____ 

17.  Copy of payment proof  EMD of Rs. 4000/- per auditee office Page ____ to ____ 

18.  Undertaking with regard to black listing, suspension of 
workby any of the state electricity boards/electrical 
undertakings/power utilities/others. 

Page ____ to ____ 

19.  Pan No. Page ____ to ____ 

20.  GST reg.no. Page ____ to ____ 
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Seal & Signature 
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                                                                                               ANNEXURE-‘C’ 

DIVISION-WISE ESTIMATED/TENTATIVE NUMBERS OF MANDAYS REQUIRED FOR 
AUDIT OF EXPENDITURES ACCOUNTS FOR ONE YEAR 

SR. 

NO. 

NAME OF DIVN./AUDITEE OFFICE ESTIMATED 

MANDAYS 

REQUIRED FOR 

AUDIT OF ONE 

YEAR 

1.  SE/OP Circle, Hisar 24 Mandays 

1(a) XEN (OP) Division No.1, Hisar 36 Mandays 

1(b) XEN (OP) Division No.2, Hisar 36 Mandays 

1(c)  XEN (OP) Division, Hansi 36 Mandays 

2. 
SE (OP) Circle, Bhiwani 24 Mandays 

2(a)  XEN (OP) Division, City Bhiwani 36 Mandays 

2(b) XEN (OP) Division, S/U Bhiwani 36 Mandays 

2(c) XEN (OP) Division, Ch.Dadri 36 Mandays 

3. SE (OP) Circle, Sirsa 24 Mandays 

3(a) XEN (OP) Division, City Sirsa 36 Mandays 

3(b) XEN (OP) Division, S/U Sirsa 36 Mandays 

3(c) XEN (OP) Division, Dabwali 36 Mandays 

4 SE (OP) Circle, Narnaul 24 Mandays 

4(a) XEN (OP) Division, Narnaul 36 Mandays 

4(b) XEN (OP) Division, Mohindergarh 36 Mandays 

5. SE (OP) Circle, Rewari 24 Mandays 

5(a) XEN (OP) Division, Rewari 36 Mandays 

5(b) XEN (OP) Division, Kosli 36 Mandays 

5(c) XEN (OP) Division, Daruhera 36 Mandays 

6. SE Const. Circle Hisar 24 Mandays 

6(a) XEN/Const. Hisar 36 Mandays 

6(b) XEN/Const. Bhiwani 36 Mandays 

6(c) XEN/Const. Sirsa 36 Mandays 

6 (e) XEN/Const. Rewari 36 Mandays 

7. SE/M&P Circle, Gurugram 24 Mandays 

7(a) XEN/M&P, Gurugram 36 Mandays 

7(b) XEN/M&P, Bhiwani 36 Mandays 

7(c) XEN/M&P, Faridabad 36 Mandays 
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7(e) XEN/M&P, Hisar 36 Mandays 

8. SE (COS) Store Hisar 24 Mandays 

8(a) XEN Central Store Hisar 36 Mandays 

8(b) XEN Central Store Ballabgarh 36 Mandays 

9 SE (OP) Circle Jind 24 Mandays 

9(a) XEN(OP) Division Jind 36 Mandays 

9(b) XEN (OP) Division Narwana 36 Mandays 

9(c) XEN(OP) Division  Safido 36 Mandays 

   

10 HEAD OFFICEs at HISAR  

10(a) CE/MM, HISAR 45 Mandays 

10(b) CE/PD, HISAR 45 Mandays 

10(c) CE/COMMERCIAL 30 Mandays 

10(d) FA/Hqr, HISAR 24 Mandays 

10(e) XEN (T&S ) WORKSHOP DIVN. HISAR 24 Mandays 

10(f) AO EAD HISAR 24 Mandays 

10(g) AO P&A HISAR 15 Mandays 

10(h) XEN IT HISAR 15 Mandays 

10(i) XEN T&M HISAR 24 Mandays 

10(j) XEN/HPPC (At Panchkula) 36 Mandays 

11 SE CIVIL WORKS HISAR 15 Mandays 

11(a) XEN CIVIL WORKS GURUGRAM 36 Mandays 

11(b) XEN CIVIL WORKS HISAR 24 Mandays 

12 SE OP Circle Fatehbad 15 Mandays 

12(a) 
XEN (OP) Division, Fatehabad 36 Mandays 

12(b) 
XEN (OP) Division, Tohana 36 Mandays 
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INTERNAL AUDIT MANUAL     ( annexure-D) 

 

(WORKS AUDIT SECTION)  

   (FIRST EDITION-2009) 

 

 

 

Instructions for the Works Audit Parties in connection with   Expenditure Accounts 

etc. 

****** 

Published by: 

 

THE CHEIF AUDITOR 

DHBVN, HISAR 
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1. INTRODUCTION 

1.1 Internal Audit is an independent appraisal function within an organization for review 

of the system of control and quality of the performance as a service to the 

management. The necessity of having an internal audit system has also been 

recognized by the Companies Act, 1956, the Companies (Auditors’ Report) Order, 

2003, vide clause 3, sub clause (vii), has made it obligatory for the auditors of all 

companies (including Government companies) with a paid-up capital and reserves 

in excess of Rs. 50 lakh at the commencement of the financial year concerned or 

having an average turnover exceeding Rs. 5 crore for a period of three consecutive 

years, to comment on whether the company has an internal audit system, 

commensurate with its size and nature of business. 

1.2 Erstwhile Haryana State Electricity Board (HSEB) in recognition of the growing role 

and importance of Internal Audit in a commercial organization like HSEB (now 

DHBVN), decided to constitute the Internal Audit Wing as a separate Wing under 

the independent charge of Chief Auditor, now re-designated as Chief Auditor.  The 

Internal Audit Wing is a tool for management which is responsible for checking of 

Revenue Accounts, Collection Accounts and Expenditure Accounts as well as for 

checking of Works Accounts of the Nigam.  

1.3 The Works Audit wing of the Internal Audit Wing is responsible for the audit of 

expenditure accounts. The Works Audit Wing is headed by XEN/Audit (Sr. 

Accounts Officer) and the audit is got carried out through Works Audit Parties. The 

Works Audit Party forms a part of the staff of Internal Audit Wing and the audit 

works done by them is controlled by the Chief Auditor. 

1.4 The Works Audit Parties (WAP) consists of a Manager/Audit and Assistant 

Managers/Audit and one UDC. The WAP is primarily responsible to carry out the 

audit of expenditure’ accounts using various audit techniques and Standard Audit 

Practices (SAPs) issued by the Institute of Chartered Accountants of India and the 

Standing Orders/Executive Instructions issued by the Chief Auditor from time to 

time . The Work Audit party and the audit carried out by the WAP is supervised by 

the AO/Inspection.  The audit inspection of an auditee unit is concluded by the 

AO/Inspection or XEN/Works Audit.   
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1.5 Besides the WAPs are responsible for conducting Special Audit, wherever and 

whenever required and assigned by the Chief Auditor. The special audit is got 

carried out under the direct supervision of the AO/Inspection and concluded by the 

XEN/Works Audit.  However, where the special audit is carried out without direct 

supervision of AO/Inspection, the audit is concluded by the AO/Inspection or by the 

XEN/Works Audit as directed by the Chief Auditor. 

                ************ 
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2 FRAME WORK OF INTERNAL AUDIT 

2.1 MISSION 

2.1.1 The mission is to establish internal audit as independent management function. 

Internal audit involves an independent, continuous and critical appraisal of the 

functions of an entity with a view to suggest improvements thereto, add value to 

and strengthen the overall governance mechanism of the entity including strategic 

risk management and internal control system. 

Guiding principles for achieving the aforesaid mission 

2.1.2 Working as an important tool in the hands of the management to help improve its 

decision-making process. 

2.1.3 Improving good governance from the spate of legal and regulatory requirements. 

2.1.4 Establishing strong internal audit system with continuous processes for its 

improvement. 

2.1.5 Focussing the efforts in the area where there is a greater risk, thereby enhancing 

the overall efficiency of the process, and adding greater value with the same set of 

resources. 

2.1.6 Focussing on the risk areas due to intensive use of the information technology (IT), 

emanating from increased threats of data theft or loss because of system failures or 

hacking/espionage, as well as the need to comply with the cyber laws. 

2.1.7 Establishing adequate coordination with the audit committee and the management 

to achieve the overall objectives of the DHBVN. 

2.1.8 Building the image of the internal auditor as a friend and guide to develop and 

motivate the professional staff. 

2.1.9 Maintaining professional standards and relying upon his professional judgement. 

2.2 OBJECTIVES OF INTERNAL AUDIT 

2.2.1 The main objective of the internal audit is to help the organisation to achieve their 

stated objectives by using systematic methodology for analyzing business 

processes, procedures and activities in the goal of highlighting organisational 

problems and recommending solutions. The scope of internal auditing within an 

organisation is broad and may involve topics such as the efficacy of operations, the 
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reliability of financial reporting, deterring and investigating fraud, safeguarding 

assets, and compliance with laws and regulations. Internal auditing frequently 

involves measuring compliance with the entity’s policies and procedures.  However, 

the internal audit is not responsible for the executions of company’s activities; but is 

responsible to advise the executive authorities, management and the Board of 

Directors regarding how to better execute their responsibilities. 

2.2.2 The broad objectives of the Internal Audit are as under: 

a. To ensure that the accounting and financial management system are reliable 

and effective in design and to assess the extent to which they are being 

followed. 

b. To review the efficacy, adequacy, and application of accounting, financial and 

operating controls and thereby ensuring the accuracy of the books of accounts. 

c. To verify that the system of internal check/controls is effective in design and 

operation in order to ensure the prevention of and early detection of 

defalcations, frauds and misappropriations. 

d. To identify areas of significant in-efficiencies in existing systems and to suggest 

necessary remedial measures. 

e. To confirm the existence of financial propriety in all decisions and verify 

compliance to Government and Statutory requirements. 

f. To review the performance of various functions in the light of performance 

budgeting and to suggest cost reductions measures, if any. 

2.2.3 The audit of expenditure’ accounts of the offices by the Internal Audit Parties, as 

such, will be the complete audit using the established and approved audit 

techniques/skills, Standard Audit Practices issued by the Institute of the Chartered 

Accountant of India and Standing Orders/Executive Instructions issued by the 

Internal Audit Wing with a view to achieve all above objectives.  

2.2.4 In addition to the above the Works Audit Parties are expected to educate the staff 

of the auditee office with a view to increase their efficiency in accounts work. Not 

only the record/books of the auditee office be audited, commented, got corrected 

and brought upto date but verbal instructions should also be imparted to the 

auditee staff in Works/accounts matters, pointing out the errors committed by them  
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and explaining the proper procedure to be followed. The instructions may be 

imparted with a view to minimize the mistakes and not to repeat in future.  It is 

needless to say that minimization of the mistake will not only reduce the workload 

of staff posted in auditee office but also increase their efficiency and will facilitate 

them to give attention towards other areas of accounts/Works matters.  

  
2.3 AUTHORITY OF INTERNAL AUDITOR 

2.3.1 The internal auditor has the authority in deciding as to the activities to be subjected 

to internal audit, approach, methodology and the resource allocation as well as the 

frequency. 

2.3.2 He should have an unrestricted access to all the DHBVN Wings, offices, activities, 

the records maintained and the personnel working thereat, for the purposes of 

internal audit. 

2.3.3 He may also seek information and explanation from Heads of Wings and other 

concerned officials. 

2.3.4 He may also ask for copies of various MIS reports and other relevant statements. 

2.3.5 He may also ask for a written opinion of a specialist/professional, wherever he 

deems it necessary for the purposes of internal audit. 

2.3.6 He should have a direct and unrestricted access to the chairman of the audit 

committee. 

2.4 ACCOUNTABILITY OF INTERNAL AUDITOR 

2.4.1 The internal auditor is responsible for reviewing the adequacy of the risk 

management, control and corporate governance framework instituted by the 

management in ensuring that the corporate objectives are achieved. 

2.4.2 The internal auditor is expected to suggest improvements in the existing framework 

of risk management, internal control, and corporate governance. 

2.5 ROLE OF INTERNAL AND STATUTORY AUDITORS 

2.5.1 The role of the internal auditor is determined by the management and depends 

upon the size and structure of entity and requirement of management.  

2.5.2 The internal auditor operates in various areas such as review of accounting system 

and internal control, examination of financial and operating information for the 

benefit of management, economy, efficiency and effectiveness of operations 
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including non financial control of various tangible assets, whereas the statutory 

auditor is concerned with accounts and documentation as per applicable law and 

established accounting principles and other accounting standards issued by the 

ICAI.  

2.5.3 The prime objective of internal auditor differs from that of the statutory auditor who 

is appointed under the Companies Act, 1956 and has to report independently on 

financial information.  

2.5.4 The statutory auditor should as a part of his audit evaluates the internal audit 

function to the extent he considers that it will be relevant in determining the nature, 

timing & extent of his compliance and substantive procedure. Depending upon such 

evaluations, the statutory auditor may be able to adopt less extensive procedures 

that would otherwise be required. 

2.5.5 The work of the internal auditor can be assistance for the statutory audit. In 

consultation with statutory auditor, it is desirable to plan the timing of such work, 

extent of audit coverage, test level, and proposed method of sample selection 

documentation of work performed and reporting procedure. 

2.6 CODE OF ETHICS AND INTEGRITY 

2.6.1 The members of internal audit team should adopt self-regulatory measures that are 

recommendatory. During the course of audit, internal auditor should follow certain 

guidelines in respect of moral values and good behaviour.  

2.6.2 Internal auditor should keep him/herself away from illegal practices/dishonest 

arrangement. 

2.6.3 Internal auditor shall have an obligation to work objectively and diligently while 

performing his/her duties 

2.6.4 The internal auditor should not accept anything from any employee, contractor, 

service provider, or business associate of the DHBVN without the consent of their 

senior management. 

2.6.5 The internal audit staff should collect and keep the information only for carrying out 

his assignment. This should not be disclosed to or shared with any party unrelated 

to internal audit. 
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2.6.6 The internal audit staff should not take advantage of information obtained for their 

personal profit or use information in a manner contradictory to their ethics set forth 

in this code. 

2.6.7 Internal auditor, holding the trust of the DHBVN, shall show loyalty in all respects 

pertaining to the affairs of the DHBVN. 

************** 
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3.0 SCOPES AND EXTENT OF COVERAGE 

3.1 The auditor will lay emphasis on compliance of all the rules, regulations, policies, 

procedures, accounting standards, manuals, statutory obligations etc. The 

professional expertise and judgement of the auditors will have to be exercised in all 

areas. The Management/Audit Committee may add/delete/ modify the scope of 

work or may assign additional specific areas for audit. The scope of internal audit 

should include: 

Review of Internal Control System and Procedure 

3.2.1 The internal auditor should determine whether the internal control system is in 

consonance with the organisational structure. As far as possible, control should be 

inbuilt in operating functions if they are to be cost effective. 

3.2.2 Each control should be reviewed and analysed in terms of costs and benefits. It 

should also be seen whether internal controls were in use during the whole period 

of internal reliance. A breakdown in the internal controls for specific portion as 

intended reliance would need special attention. 

Review of Safeguarding of Assets 

3.3 The internal auditor should review the control system to ensure that all assets are 

fully accounted for. He should also review the means used for safeguarding assets 

against losses, e.g., fire, improper or negligent activity, thefts and illegal acts, etc.     

Review of Compliance with Policies, Plans, Procedure and Regulations 

3.4.1 The internal auditor should examine whether the management has a system by 

which its policies, plans, procedures and regulations are communicated to all 

concerned as per their responsibility and authority, so that the operations are 

carried out in a coordinated manner. Internal auditor should also point out specific 

weaknesses and suggest remedial actions. 

3.4.2 The principal of audit i.e. “General is more important than particular” should be 

followed and where omission is found made/irregularity is found committed in 

general, the point should be taken up with the auditee staff and the same should be 

got set right.  Such omissions/irregularities should not be ignored. 

3.4.3 It should also be checked that the instructions issued by the Nigam are followed 

meticulously and timely. Non-compliance/non-observance of instructions should be 

taken seriously and should be dealt accordingly.  Wherever required, a special 
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report should be made to headquarter as non-compliance/non-observance of 

instructions forfeits the very purpose of issue of instructions. 

Review of Transactions 

3.5 The internal auditor should carry out the audit of transactions which involves 

examination of supporting documents and occurrence of transactions. He has to 

ensure that transactions are recorded in time after proper verification and under the 

appropriate Head of Account. All the transactions should be approved by the 

competent authority.  

3.6 Extent of Checking 

3.7 The internal auditor should select sample items in such a way that the sample can 

be expected to be representative of the population. Based on various factors, the 

sample size should be selected for various business processes/sub-processes. The 

sample size may be increased or decreased after discussion with the HoW, 

considering the audit location, project stage, volume of activities, etc. The 

following is the guiding factor in respect of detailed extent of checking. 

Sr. 

No. 

Area Coverage  

1 WORKS CONTRACTS  

Contracts with value more than Rs. 20 lakh  

Contracts between Rs.10 lakh to Rs. 20 lakh 

Contracts below Rs.10 lakh 

 

100% 

50% 

25% 

2 PROCUREMENT 

Contracts with value more than Rs. 10 lakh 

Contracts between Rs. 5 lakh to Rs.10 lakh 

Contracts below Rs. 5 lakh  

 

100% 

50% 

25% 

3 FINANCE & ACCOUNTS 

Vouching- Cash, bank & journal  

 

 

All other areas 

 

Apr, Sep, 

Nov, Mar, any 

one more 

month in 

each phase. 
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50% 

4 PERSONNEL & ADMINISTRATION  50% 

5 STORES 50% 

6 COMMERCIAL Separate 

Audit 

7 CONSULTANCY SERVICES 50% 

8 IT & COMMUNICATION 50% 

9 OPERATION AND MAINTENANCE 50% 

10 WORKSHOP AND TRANSPORT 50% 

11 OPERATING RESULTS  100% 

********** 
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4.0 AUDIT PROCESS 

4.1 PLANNING 

4.1.1 The internal audit team should take the following steps to carry out the internal 

audit effectively:  

Planning,  

Finalisation of Audit Check List,  

Audit Report,  

Follow-up and Compliance. 

4.1.2 The internal audit team first identifies the locations/units to be audited. In case of 

audit by an external agency, a system for empanelment of outside firms based on 

predetermined qualification and experience criteria should be chalked out. 

4.1.3 After appointment of internal audit agency, an appointment letter stating audit 

period, estimate of time (the number of working days) for completion of audit 

assignment, fees, etc. should be despatched within the scheduled time. 

4.1.4 The Internal Audit Wing should estimate the time as stated in paragraph 4.1.3 

above, considering the factors like the size of audit unit, volume of transactions, 

schedule of other audit assignments (CAG, statutory audit).  

4.2 OPENING MEETING 

4.2.1 The head of the audit team, along with team members, should have a meeting with 

the heads of projects/Wings at the beginning of the audit, keeping in view the 

following main objectives:  

a. To discuss overall audit scope, objectives, and audit duration, etc.  

b.  To discuss the overall performance of the Wing/project and any new 

activities, systems undertaken, if any, during the period. 

c.  To finalise schedule with incharge of Auditee Office before taking up the 

audit. 

d.  To discuss any other point with the incharge of Auditee Office and note their 

suggestions, and revise his audit programme if deems it fit to do so. 
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4.2.2 The internal auditor should gather relevant information and review various policy 

and procedure manuals. 

4.2.3 He should also make a brief on various records/reports for the work performed by 

CAG auditors, statutory auditors, physical verification report on fixed assets, 

various MIS, etc. 

4.2.4 He should also obtain statistical information such as number of contracts/work 

awarded during the period of audit, with value, especially work awarded through 

limited/single tender. 

4.2.5 Study/assessment of key performance indicators will facilitate the auditor in 

chalking out the focused approach. 

4.3 FINALISATION OF AUDIT CHECKLISTS 

4.3.1 After reviewing the relevant background information, the internal auditor should 

refer the checklist given in the manual. He should also decide whether some 

additional checkpoints are required to achieve the audit objectives, in consultation 

with the Internal Audit Wing. 

4.3.2 After review of the internal control assessment, the internal auditor should 

determine the sample size for the audit, after obtaining information about the total 

population size, including factors such as value, volume etc. The internal auditor 

should review the sample size given in the para-3.7. 

Fieldwork 

4.3.3 The fieldwork is the collection and analysis of information about the process under 

audit, which enables the formulation of audit conclusions. The internal auditor 

should determine whether the control identified during the preliminary review is 

operating properly and in the manner as described by the Wing/unit under audit. 

4.3.4 Fieldwork consists of describing the process flow, breaking down the processes 

into various sub-processes, assigning risks – high, medium, low – to these 

processes, evaluating internal controls, and testing the key controls. 

4.3.5 The fieldwork stage should conclude with a list of significant issues/observations. 

The internal auditor should prepare draft reports based upon the observations, 

which shall be discussed with heads of Wings/projects concerned. 
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4.4 REVIEW OF RECORDS, PROCESS AND SYSTEMS 

4.4.1 The auditor should perform the procedure defined in the Audit Checklists. The 

internal auditor should examine on test check basis the accuracy and reliability of 

major internal controls and accuracy of transactions with reference to their 

conformity with the records and inclusion of all relevant information. 

4.4.2 Instances of ineffective supervision, system failures, should be identified and listed 

in the shape of various observations. 

4.4.3 After identifying and enlisting the audit observations/findings, the auditor should try 

to find out the main cause of the observations. 

4.4.4 The identification of root cause will help the auditor to make a recommendation and 

suggest a corrective action and time plan thereof. The suggested corrective actions 

for improvement should be cost-effective and amenable to implementation. 

4.4.5 The internal auditor should also consider a technique known as CAAT (computer 

aided audit technique) while reviewing the records, systems, processes of the 

Wings/units. The CAATs are efficient and thorough methods of analysing data to 

determine the effectiveness and compliance with internal controls. 

4.5 EXIT MEETING 

4.5.1 The audit team should have formal meeting with the location/unit head and head of 

finance to discuss audit issues/observations. 

4.5.2 All the point of disagreement must be discussed during the exit meeting and an 

attempt to sort out the same should be made.  However, the disputes not sorted out 

must be reported through a separate audit report. 

4.5.3 It is recommended that audit team should prepare an exit-meeting note providing 

the details of discussions held with auditee office. 
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5.0 SAMPLING TECHNIQUES 

5.1 Sampling techniques in internal audit stand for the techniques for forming an 

opinion about a group of items based on examination of only a part of the items. 

Internal audit team is required to select appropriate sample size for conducting an 

audit. 

5.2 Sampling techniques are used to determine the sample size considering sample 

risk, the tolerable error, and the expected error. 

5.3 Some important statistical techniques are: 

(i) Random sampling, 

(ii) Stratified sampling, 

(iii) Systematic sampling, 

(iv) Judgement sampling. 

5.4 In the case of random sampling, the units are selected independent of each other in 

such a way that each unit belongs to population has an equal chance of being part 

of the sample. Random sampling is very simple and effective method of drawing 

samples if the population is neither very large nor heterogeneous. 

5.5 Under stratified sampling, the population is divided into a number of strata or sub-

population. Each stratum is then sampled independently. The most expensive or 

significant item in population can be examined 100%. The result of several 

sampling from each of different strata may be combined into an overall estimate of 

the entire population. 

5.6 Systematic-sampling scheme refers to a technique where the units constituting the 

sample are selected at regular intervals after selecting the first unit at random, with 

equal probability. 

5.7 Purposive or judgement sampling is a non-statistical technique. This type of 

sampling is dependent solely on discretion of the auditor and he/she applies his 

own judgement in determining own sample size and method of sampling since the 

type of sampling is non-probabilistic. It is purely subjective and as such, varies from 

person to person. 
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5.8 The auditor should first consider the specific audit objective to be achieved to 

enable him/her to determine the audit procedure or a combination of procedures, 

which is likely to be the best to achieve these objectives. For example, when 

performing compliance test of a company’s procurement procedure, the auditor will 

be concerned with matters such as whether invoice was clerically checked and 

properly approved. 

5.9 The auditor should also determine that the population, from which he draws the 

sample, is appropriate for specified audit objectives. 
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6.0 MANAGEMENT INFORMATION REPORTS (MIR) 

6.1 OBJECTIVES 

6.1.1 To report the important information periodically to various officers responsible for 

internal audit function so that they can review, monitor and carry out the function 

efficiently and effectively. 

6.1.2  To report the important information regarding the performance/ progress and 

observations of internal audit to the management periodically so that remedial 

action to correct any adverse trends/variations can be taken and decision making 

process can be facilitated. 

6.1.3  To review the performance of the internal auditors regarding their efficiency and 

effectiveness. 

6.2 CONTENTS OF MIR 

6.2.1 To report the status of various outstanding audit paras till date on half yearly 

/quarterly basis. The report will show the number of paras outstanding at the 

beginning of the period, raised during the period, settled during the period and at 

the close of the period including age-wise analysis showing number of paras 

outstanding for less than six months, between six months to one year, between one 

year to two years and more than two years. 

6.2.2 To submit the significant findings made during the audit and impact of the same, if 

any, on half yearly / quarterly basis to all the Directors. 

6.2.3 To report the sanctioned v/s actual strength of internal audit staff. 



  
 

73  

 

7.0 FORMATS 

7.1 In order to carry out internal audit function efficiently, effectively and to submit a 

report regarding various observations/suggestions, it is essential to ensure that all 

the relevant information/details have been collected so that the 

observation/suggestions pointed out in the report can be understood properly. 

However, before submission of the report, it is very essential to ensure that each 

and every observation/suggestion/para has been discussed with the incharge of 

auditee office concerned and to maintain a proper record for the same in order to 

avoid any reverse comment at a later stage. The following is the format in respect 

of “Discussion on observations/suggestions”: 

Discussion on observations/suggestions 

Name of the Unit / Office  

Period of the Audit  

Name of the Wing  

Observation No.  

Date  

Audit observation  

Nature of observation 

(Very Imp. / Imp. / Less Imp.) 

 

Comments of Head of Auditee 

Office 

(a) If agrees 

(b) If does not agree 
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Signature of Auditor Signature of Head of Auditee Office 

7.2 The compliance of outstanding paras and other issues should also be reviewed and 

discussed and recorded in the following format : 

Status of Compliance 

Name of the Unit / Office   

Period of the Audit  

Name of the Wing  

Outstanding 

Para No. 

Brief 

Observation 

Compliance steps taken / 

comments  

Status 

    

Signature of Auditor Signature of Head of Auditee Office 

7.3 In order to assess the efficiency of the audit team in completing the audit 

assignment within the estimated / budged man days and the cooperation extended 

/ lack of cooperation from the Auditee Office concerned to get the audit assignment 

completed within the estimated / budged man days and to know the reasons for 

variances including the lack of cooperation extended by the Auditee Office 

concerned, the following format is required to be filled up on conclusion of the 

internal audit of each phase so that necessary action can be taken in future 

accordingly : 

Assessment of actual days vs. Budged   

Auditee 

Office 

Budged / 

Estimated  

Actual Variance 
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Prepared by 

 

Reviewed by 

7.4 These are some of the formats as a guiding factor. The internal auditor may 

maintain more formats in order to carry out the function efficiently and effectively 

and to ensure that all the relevant information / details have been collected and all 

the observations / suggestions / paras have been discussed. 
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8.0 AUDIT PROCEDURE 

8.1 Intimation of visit:  The tour programme of each Works Audit Party shall be 

prepared and issued by the Chief Auditor.  Immediately after the tour programme of 

a party is approved, the intimation shall be given to the auditee office with a request 

to make proper sitting arrangements for the Audit Party and arrange to produce all 

the records relating to the period of audit.  Since the records being maintained at 

Sub Divisions and even being maintained by the executive incharge of the works, 

will also be audited by the Works Audit Party; the intimation must be sent well in 

advance and preferly at least 15 days in advance excepting in cases where 

surprise checking is to be carried out or special audit is to be carried out. In case 

any change in the tour programme is necessitated because of any cogent 

reasons/circumstances, the request should be submitted to the headquarters well in 

time so that the same is considered and the tour programme is revised, if request 

found genuine.  

8.2 While submitting the intimation of visit the incharge of Auditee office should be 

asked to keep ready all the record which was not produced during previous visit of 

the Auditee office.  The list of all outstanding audit para and observations should 

also be submitted to the Auditee Office with the advice that the same shall be 

reviewed during the visit, as such should be kept ready and put up to the Audit 

Party. 

8.3 Ordinarily the actual movements should be in accordance with the tour programme; 

but if in any case, a change is anticipated, the approval should be obtained from 

headquarter and on receipt of approval or in anticipation of approval the change 

should be notified to all the concerned well in time. If the halt at any place is 

estimated to exceed the time prescribed by the Headquarter, the prior approval of 

the Chief Auditor should be obtained. 

With a view to effect economy in Travelling Allowances the tour programme for the 

months, in which there is a spell of holidays exceeding three days, should be so 

arranged that these holidays are spent at the headquarters and not at outstations, 

except that when the Audit Party, just before the holidays, is at a station, returning 

from which to headquarters involves travelling allowance exceeding the amount of 

daily allowance for the number of holidays.  



  
 

77  

 

8.4 Distribution of duties amongst the members of Audit Party: The Audit Party is 

supposed to work as a team but for better control and efficient working, even 

distribution of work is made between all the party members. 

8.4.1 The work as under is entrusted to the members of Works Audit 

Party:  

Sr. 
No. 

Party 
Member 

Work/duty assigned 

1. Manager/ 

Incharge 

of the 

WAP 

i. Analysis of work. 

ii. Purchase/Work orders including approval of 

proposal, preparation/approval of estimate, 

fixation and evaluation of PQRs, evaluation of 

bids and awarding of contract etc. 

iii. Adjustment books and register of Liabilities. 

iv. Checking of case of theft of material, 

accidents, embezzlements/misappropriation 

of revenue. 

v. Objection Book of Assistant 

manager/Accounts. 

vi. Review of Inspection Reports issued 

previously. 

vii. Review of Inspection Reports issued by the 

AG/ Audit, Haryana and CE/SE office. 

viii. Inspections Reports of Sub Divisions 

conducted by the Division office/Circle Office. 

ix. Checking of special points entrusted, if any. 

x. Examination of contingent charges. 

xi. Over all supervision of the work of other party 

members. 

xii. Other issues of importance incorporated in 

the scope of audit which cannot be assigned 

to other party members.  

2. Assistant 

Manager/ 

Audit 

i. Checking of all suspense schedules viz. 25.5, 

26.5, 28.401, 28.870, 28.872, 42.2. 42.3, 

46.919, 47.301, 47.311, Contractor Ledgers 
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and Register of Misc. Recoveries etc. etc. 

ii. Checking of schedules of Civil Advances viz. 

GH-27.101, 102, 104, 108, 27.201, 202 & 

28.350 etc 

iii. Detailed checking of Lorry Log Books and 

Maintenance Registers of the Vehicles. 

iv.  Accounts of Imprest and temporary 

Advances. 

v. Register of Works (PW-27), Works Abstract, 

Certification of Material at Site Form DFR 

(PW)-31, Disposal of balance material Form 

DFR(PW)-32 and other works accounts. 

vi. Register of appropriations and sanctions. 

vii. Files connected with the damaged 

transformers and the shortages in 

transformers etc. 

viii. Checking on any other points as assigned by 

the incharge of the Party. 

3. UDC/ 

Audit 

Clerk 

i. Checking of Service Books, Pay Roll Ledgers, 

TA and other allowances paid to staff. 

ii. Registers of Rents of Building and Lands 

including the register for watching recovery 

and revision of rents. 

iii. Fixed Assets Register, Register of Property, 

Register of Plant & Machinery and T&P and 

T&P Returns.  

iv. Register of Securities, Stamps, Stationery 

and issue of measurement books, census of 

measurement books and Abstract Book. 

v. Visitor Register of Rest Houses. 

vi. Register of receipt and issue of cheque 

books. 

vii. Checking on any other points as assigned by 
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the incharge of the Party. 

8.4.2 The above distribution of duties is not intended in any way to be exhaustive.  The 

Incharge of the Audit Party/Inspecting Officer is at liberty to examine any other 

record/point which may consider necessary.  In case of inspection of the Circle 

Office or any other Direction Office, allocation of duties will be made to suit the local 

requirement keeping in view the above broad frame work. 

8.4.3 It should be clearly understood that the distribution of these duties, does not, in any 

way, diminish the responsibility of the inspecting officer for the supervision of the 

inspection as whole. In case he feels that any further checking is required, he may 

order for the same and assign the same to any party member.  He is particularly 

expected to carry out the checking of following item of work personally. 

i) Detailed checking of cash book in respect of the selected month’s account 

and physical verification of the cash in the chest. 

ii) Review of the Objection Book of the Assistant Manager/Accounts. 

iii) Review of the Inspection Reports of CE/SE and Assistant 

Manager/Accounts. 

iv) Review of the irregularities noticed during the previous inspections and 

which remained un-remedied.  

v) Review of the extent to which instructions and observation previously issued 

and noted for compliance are being observed in practice. 

vi) Drafting of final report and discussing it with XEN/SE concerned. 

The duties as above shall be performed by the Incharge of the party in addition to 

his own duties, where no inspecting officer is deputed to supervise the Works Audit 

party. 

8.4.4 Further for the better control, a unique number is assigned to each WAP. 

8.5 Permission to leave temporarily the station of duty or grant of casual leave to 

the audit staff:  All matter regarding leave, leaving the station, change in 

programme, etc., should invariably be referred to the Head Office in time and prior 

sanction should be obtained. 

In case of extreme urgency of private nature, however, incharge of Audit Party may 

leave the station on a holiday in anticipation of the approval of the Headquarter, 
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which should be applied for at once. In the case of other audit party members 

intending to leave the headquarter on the holidays, the incharge of Audit Party may 

grant the permission and inform the Headquarter of his having done so. Incharge of 

Audit Party may also grant casual leave not exceeding two days to the other audit 

party members in case of urgency subject to the approval of the Headquarter, 

which should be obtained in due course.  

8.6 Books of Reference:  In additions to the ordinary books of references viz., 

Account Code Volume-III, Departmental Financial Rules, Punjab Financial Rules, 

Banking Instructions, Punjab Public Works Department Code, Civil Service Rules 

Volume I,II,III ,Manual of instructions, Manual of Orders Delegation of Power, 

DHBVN Procurement Manual, Haryana Schedule Rates etc., the Audit Party should 

have copies of Standard Auditing Practices issued by the ICAI, Standing 

Orders/Executive Instructions issued by the Internal Audit Wing, Register of special 

points to be checked and instructions issued/ adopted by Nigam from time to time. 

Since the Audit Party shall have to review the old outstanding paras and shall have 

to verify the facts on which para, if any, was dropped, the Audit party should collect 

all these details from the headquarter before proceeding to the Auditee Office. 
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9.0 Procedure of audit:  Immediately after his arrival in the Auditee office the Works 

Audit Party should carry out a casual audit of the expenditure’ accounts of the 

auditee office to see and ensure that internal control over the upkeep and 

maintenance of expenditure accounts exists and the same are maintained strictly in 

accordance with the instructions laid down for the same.  The Audit Parties should 

also check and ensure that the checks prescribed for the supervisory staff/officers 

are being carried out by the supervisory staff/officers meticulously and that the 

checking being carried by them is reliable and effective. 

In case the incharge of the auditee office happens to be on leave or out of station, 

the above formalities will be observed on the 1st day of returning of the incharge of 

the auditee office to his office. 

9.1 The actual cash in hand with the cash balances of the Cash Book shall be checked 

on the 1st day of visit by the incharge of the Audit Party.  Occasional checking of 

cash during the visit shall also be conducted by the incharge of the Audit Party. 

9.2 Issue of Half Margin:  Each and every observation on checking of the 

accounts/record including excess payment, omission, irregularities and non-

observations of instructions should be pointed out through Half Margin.   

However, cases of petty observation of Works arising in a routine manner and not 

involving any important aspect or interpretation of rule etc, should not be taken up 

through half-margin.  These should be brought to notice of the incharge of the 

auditee office concerned and got compliance.     

The WAP’s are required to prepare and issue the Half Margins on the printed Half 

Margin Pads supplied by the headquarter.  Issue of half margin on the blank 

papers or local printing/purchase of half margins is not allowed.  These 

instructions should be followed strictly and meticulously.   

9.3 The Half-margin should be prepared in duplicate by using carbon paper and the 

original half-margin should be handed over to the incharge of Auditee office.  The 

duplicate half margin shall remain in the Half Margin Pad/Book.  

9.4 The WAP’s will maintain a register of issue of half margin on the prescribed 

Register and in accordance with the instructions as printed on the Half Margin 

Register.   The WAP shall prepare the half margins on the daily basis and shall 

hand over the same to the incharge of Auditee office or his authorized 

representative on the same day or latest by the next morning.  The incharge of 
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Auditee office shall also ensure that no delay in receipt of the half margin is caused 

by him or by his authorized nominee.  The inspecting officers while conducting the 

checking of Auditee office will also scrutinize the Register of Half Margins and shall 

ensure that there is no delay in issue and handing over the half-margins.  Non-

issue of half-margins on daily basis shall attract disciplinary action. 

9.5 All the half margins issued by the Audit Party shall be first entered in the prescribed 

Half Margin Register and then shall be handed over to the concerned incharge of 

Auditee office.  Acknowledgement of the receipt of the half margin shall be given by 

the incharge of Auditee office himself in the appropriate column of the Half Margin 

Register.  However, the incharge of Auditee office can issue an Office Order to 

effect that the half margins will be received by any other official (Name & 

Designation to be mentioned) on his behalf but in such case he would have to 

endorse the copy of the same to the concerned WAP.  In case he (Incharge of 

Auditee office) issues such order, he would be held responsible for the disposal of 

HM, as if he had personally received the HMs. 

9.6 On the closing day of audit, the WAP shall prepare, a list of all the half-margins 

issued during the visit showing their disposal by the Auditee office. This list shall be 

signed by the XEN/AO Audit as well as by the incharge of the Auditee Office or his 

authorized nominee and a copy of the same shall be placed in the Audit Report.  

The observations as raised in the half-margin shall be incorporated in the audit 

report, in case half-margin is not returned on the closing day.  However, reply 

submitted by the Auditee Office before issue of the inspection report can be 

considered at headquarter. 

9.7 Disposal of Half-Margins by Auditee Office:  The observations made by the 

Works Audit through Half Margin Memorandum should be scrutinized by the 

incharge of auditee office and in case the observations are found in order, 

immediate compliance should be made and reported to audit otherwise the half 

margin should be returned duly replied and supporting with relevant 

instruction/record for verification. The half margins asking any 

information/data/record etc. should also be disposed-off immediately by expediting 

the information asked for or by complying the observations as made in the half 

margin.  The importance of the half margin should not be assessed on the basis of 

involvement/non-involvement of the excess payment and all the half margins issued 

by audit should be disposed off immediately.  Where any verification of record etc. 
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is involved the half margin should be returned within 7 days of its issue but before 

the close of audit inspection. 

9.7.1 Where the observations raised by the Audit Party is not found correct or the amount 

pointed out is not found recoverable, the half margin should be returned to the 

Audit Party after recording the detailed reply/justifying the reasons and quoting the 

instructions under which the half margin is not accepted.  The half margins not 

involving any excess payment should also be disposed off accordingly. 

 

9.7.2 The XEN/AO Audit or incharge of Audit Party shall examine the reply submitted by 

the incharge of auditee office for non-acceptance of half margin and shall drop the 

half margin in case the same is found justified/in order.  In case the reply submitted 

by the incharge of auditee office is not found/considered as in order or justified, the 

para should be incorporated in the Inspection report and the complete case 

(incorporating the opinion of Auditee Office) should be put up to the Chief Auditor 

for final decision. 

9.7.3 The Chief Auditor shall review the case and where he upholds the view of the 

Internal Audit; he will issue the audit para and take up the matter with the General 

Manager and Chief General Manager concerned and ensures its settlement within 

stipulated period from the date of first reference.   

9.7.4 On the closing day of the audit, the inspecting officer will again discuss with the 

incharge of the Auditee office on all the important issues, including the general 

irregularities noticed in the upkeep and maintenance of accounts, if any, suggesting 

further action to be taken by the Auditee office.  A joint discussion note of the 

discussion held will be prepared on the half margin and will be signed by both.  The 

details of the records not produced to the audit shall also be recorded on the Half 

Margin itself. 

9.7.5 The WAP’s are required to submit their report on the prescribed Performa, within 10 

days of close of audit.  The submission of Audit Report within the stipulated period 

shall be ensured by the WAPs. The WAPs shall also enclose all the half margins 

issued and returned by the Auditee Office and Draft Audit Report along with the 

copies of the half-margins issued but not returned till close of audit and the 

Halfmargins issued on the 1st day and closing day of the audit. 
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9.8 Maintenance of Daily Progress Register:  Incharge of Works Audit Party should 

maintain a diary to show the daily work done by audit party members. All members 

of the party should sign the diary daily. The diary should be maintained in a register 

duly binded and page numbered. This register is to be got issued from the office of 

Chief Auditor. The pages should be numbered before the register is brought to use.  

Particulars of the work done by each member of the audit party from day to day 

should be briefly written up in the Progress Register. The daily progress recorded 

by the Assistant Manager/Audit should be countersigned by the incharge of the 

works audit party i.e Manager/Audit on daily basis. However, maintenance of 

Daily Progress Register shall not be mandatory to the Audit parties deputed 

by the Private Audit Firms for the audit assigned to them.                                                                                                                                                

9.8.1 For all outgoing and in-coming letters, Dispatch and Receipt Registers (foolscap 

size) should be maintained by the audit clerk in each audit party. 

9.9 Register of Special Points: A register of special points shall be maintained at 

headquarter in Works Audit Section.  All the points referred to Internal Audit Wing 

for special investigation by the higher authorities or management shall be entered 

in this register.  Further, the Works audit wing shall also be responsible to enlist and 

post all the point for special investigation/checking based on the reports received 

from field offices, complaints and the circulars/instructions issued by the Nigam 

from time to time in the said register.  Separate pages may be allotted keeping in 

view the gravity of points of investigation and types of points.  These points shall be 

reviewed from time to time and shall be conveyed to the Works Audit Parties or 

Special Audit Parties being deputed for audit.  The compliance by the audit parties 

in this regard shall also be watched and reviewed from time to time. 

****** 
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10 AUDIT REPORT 

10.1 Form of Audit Report:  The Audit Report should be prepared on the Approved 

Format in annotated form. The Audit Party should make a copy of Audit Report of 

the format before preparation of report. So that copy of the format is always 

available with the party and the same is not overwritten. 

10.2 The Audit report has been designed in such a way that all the information on the 

audit conducted by the Audit Party is reported to headquarter.  As such it is desired 

from the Audit Parties that all the information is filled in correctly and no column is 

kept blank.  In case any column of the Audit report is kept blank, it will constitute 

non-checking on the related point by the Audit Party and action shall be taken 

accordingly. 

10.3 Whenever deemed necessary, confidential reports of irregularities of serious and 

important nature should be sent to the Headquarter addressed to the Chief Auditor 

or Deputy General Manager/Works Audit by name.   

10.4 All the half-margins issued during the audit and returned by the Auditee office 

should be incorporated in the Audit report. The Half margins dropped on the reply 

of the Auditee office should not be incorporated in the Audit Report but should be 

submitted to headquarters for scrutiny and record.  The Audit Report of all the half-

margins of difference of opinion between audit and Auditee office should be 

prepared and submitted to headquarter along with audit report for scrutiny and 

further action.  The Audit Report should be prepared with care so as to avoid further 

correspondence and decide the issue at the earliest. The observations made by the 

audit, reply submitted by the Auditee office on the observations raised by the audit 

and the point of disagreement dully supported with facts/instructions should be 

clearly mentioned/incorporated in the audit report.  Wherever required, the 

supporting documents should also be annexed to the Audit Report. 

10.5 Points of little or no importance should not be included in the Audit Report.  

10.6 The Audit Note will be written from the half margin concerned embodying the 

original objection, the reply of Auditee office and further remarks by the Incharge of 

Audit Party.   
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10.7 At the completion of the audit, the Audit Note should be delivered to the Incharge of 

Auditee Office and his acknowledgement, stating the total number of items and 

pages, obtained. Compliance of Audit Note should be verified during next visit and 

further action viz. Dropping of Audit Note or incorporation of the same in the Audit 

Report should be taken on the outcome of the reply/verification. 

10.8 The Audit Report together with all the half margins and the acknowledgement 

referred to in the preceding sub-paras should be submitted to the Headquarter for 

further disposal. The report should be written neatly in a polite language so as to 

avoid any offence to the incharge of Auditee office, the gist of his reply should also 

be embodied in it. It should be arranged under suitable headings. The real 

underlying idea is that the audit reports should be so brief as to involve the 

minimum amount of additional work on the staff of the Auditee office. The report 

should be written in such a manner as to prove instructive and educative, without 

any offence to the staff. This aim can be achieved only by the goodwill and mutual 

co-operation between the auditors and the staff of the Auditee Office. Every body 

connected with the work should, therefore, develop in himself a sense of such a co-

operation. 

10.9 The efficiency of the Works Audit party would be judged as much by the improved 

standard of the accounts work done by the clerical staff employed in the Auditee 

office, which they inspect, as any other thing. The ultimate aim of every Audit Party 

should be to educate the Auditee office staff in such a manner as to improve the 

standard of efficiency of their accounts so that in due course of time it should be 

possible for the audit party to state in their report that the accounts have been 

audited and every thing has been found correct and in order. The incharge of 

Auditee office should, therefore, afford every facility to the Audit Parties, in carrying 

out their work, and full co-operation should be shown to enable them to complete 

their audit satisfactorily within the limited time at their disposal. 

****** 
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11 AUDIT FOLLOW-UP PROCESS 

11.1 Action to be taken at headquarter:  On receipt of the Audit Report from the Audit 

Party the same shall be scrutinized at the Headquarter and the report of findings 

relating to the office audited will be prepared.  The report shall be put up to the 

XEN/Works Audit duly commented and highlighting the excess payment detected  

& got accepted, details of half margins pending with the office audited & excess 

payment  involved therein, status of upkeep and maintenance of expenditure’ 

accounts and Works accounts, irregularities/omissions found committed and 

existence of Internal Control in the auditee office. The XEN/Works Audit shall pass 

orders regarding action to be taken on each point and also obtain 

approval/concurrence of the Chief Auditor wherever required. 

11.2 The Draft Audit Report submitted, if any, shall also be scrutinized and the 

observations raised by the audit through half margin, the reply submitted by the 

Auditee office and further observations made by the audit party shall be examined 

and submitted to the XEN/Works Audit dully commented.  The XEN/Works Audit 

may pass orders to take further action or submit the case to Chief Auditor for 

concurrence/approval of his orders.  The Chief Auditor after careful consideration of 

the case may concur the orders passed by the XEN/Works Audit or record his own 

orders. 

11.3 Further action on the Draft Audit Report shall be taken by the office as per orders 

recorded by the XEN/WA or Chief Auditor as the case may be and the follow up 

action shall be taken till the case is finalized. 

11.4 The irregularities/omissions/shortcomings as reported by the audit party shall be 

conveyed to the concerned incharge of Auditee office with a copy to CE/SE 

concerned, asking to set right all the omissions/shortcomings/ irregularities and 

submit the compliance report within a stipulated period.  In case the 

irregularities/omissions etc. are not discontinued and are repeated in the Auditee 

office, a report of the same shall be prepared and put up to Chief Auditor for taking 

up the matter with higher authorities or to report the facts to management. 

11.5 The Objection Book of all the Works audit Paras shall be maintained at the 

headquarter.  Where any item is placed in the Objection Book of Paras of Serious 

Nature; the name of the officer/official involved in the Para as well as extent of his 
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responsibility shall also be recorded in the Objection Book and vigorous pursuance 

shall be made till the finalization.  The withdrawal of Paras shall be watched 

regularly and the vigorous pursuance shall be made till recoveries/settlement of 

Para.   

11.6 The amount got accepted by the audit cannot be withdrawal without concurrence of 

audit.  In case after accepting of the amount of any account, it is noticed that the 

amount is not acceptable, the incharge of the Auditee office concerned shall 

prepare a detailed case along with the documentary evidence on the basis of which 

the amount is not found acceptable and shall submit to the Chief Auditor for 

approval of withdrawal of Para from the Objection Book.  

11.7 There may be certain cases in which the amount charged to the officer/ official 

concerned account on the behest of audit is objected by the officer/official on one 

pretext or the other.  In such case the Incharge of the office concerned shall 

prepare a detailed case quoting the instruction as well as his comments as why the 

amount in question is not recoverable and submit the same to the CE/ Audit for 

approval for withdrawal of para.  The case shall be examined at headquarter and 

shall be submitted to Chief Auditor for decision through XEN/WA. 

******* 
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12 ROLE OF INTERNAL AUDIT IN STRENGTHENING CORPORATE 

GOVERNANCE 

12.1 Internal audit can help maximising the benefits from the corporate governance 

policies. Internal audit involves critical appraisal of the functioning of the DHBVN 

with a view to suggest improvements thereto and add value to and strengthen the 

overall governance mechanism of the DHBVN, including the DHBVN’s strategic risk 

management and internal control system. 

12.2 Following are some of the measures by which internal audit contributes to sound 

corporate governance: 

a) Understanding and assessing the risks and evaluate the adequacies   of the 

prevalent internal controls. 

b) Identifying areas for systems improvement and strengthening controls. 

c) Ensuring optimum utilisation of the resources of the DHBVN, for example, 

human resources, physical resources, etc. 

d) Ensuring proper and timely identification of liabilities, including contingent 

liabilities of the DHBVN. 

e) Ensuring compliance with internal and external guidelines and policies of the 

DHBVN as well as the applicable statutory and regulatory requirements. 

f) Safeguarding the assets of the DHBVN. 

g) Reviewing and ensuring adequacy of information systems security and 

control. 

******** 
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13 RISK ASSESSMENTS 

13.1 After obtaining an understanding in respect of laid down policies and procedures, 

accounting systems and internal control systems, the internal auditor should make 

a preliminary assessment of control risk at assertion level for each activity and 

class of transactions. 

13.2 The preliminary assessment of controlled risk is based on the assumption that 

controls operate generally as described and they operate effectively throughout the 

period of intended reliance. There will always be a controlled risk because of 

inherent limitations of any human weakness. 

13.3 Ignorance of risk assessment shall result in wastage of corporate resources, frauds, 

financial losses to the DHBVN and unnecessary delays in projects. 

13.4 The following are the expected risks:  

S. 

No. 

Item Risk 

1.0 WORKS CONTRACT 

1.1 Pre-award 

1.1.1 Approval of Proposal Non-compliance of laid down policies and 

procedures in respect of approval/budgetary 

provisions shall result in delay in the issue of Letter 

of Award and unnecessary financial losses to the 

DHBVN. 

1.1.2 Preparation of 

Estimate and its 

Approval 

Preparation of cost estimates on irrelevant 

information including preparation of estimate on a 

single tender basis. 

1.2 Tender Invitation Process 

1.2.1 Fixation and 

Evaluation of Pre-

qualification Criteria 

If the tender documents are not complete in 

respect of commercial and other clauses, it will 

create confusion with bidders and lead to quoting 

of irrelevant prices and putting irrelevant terms and 
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S. 

No. 

Item Risk 

conditions. 

Deposit of statutory dues may not be recovered 

from the contractor or construction labour etc. 

Imposition of penalty for non-compliance of 

statutory provisions of applicable Acts viz. Contract 

Labour Regulation and Abolition Act, Provident 

Fund Act, Minimum Wages Act, ESI Act, Income 

Tax Act, Sales Tax Act, Service Tax Act, VAT, 

Works Contract Tax etc. 

1.2.2 Circulation of Notice 

Inviting Tender 

Restriction on availing of better prices and other 

terms and conditions due to the limited circulation 

of NIT and non-updating of the list of approved 

contractors on a regular basis. 

1.2.3 Preparation, Vetting 

and Issuance of 

Tender Documents 

Chances of non-incorporation of all relevant 

commercial/non commercial clauses in tender 

document i.e. Performance Guarantee, EMD, 

Statutory Provisions, Price Variations, Scope of 

Work, Issuance of Departmental Material, 

Compliance of Labour Law and Inspection of 

Stores etc.  

Chances of issuance of tender documents without 

proper vetting by Legal/Finance Wing may lead to 

dispute with bidders. 

Chances of issuance of tender documents to 

parties not fulfilling pre-qualification criteria where 

as such are decided.  

1.3 Receipt and Evaluation of Tender Bids 
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S. 

No. 

Item Risk 

1.3.1 Receipt of Tender 

Bids 

Inconsistency in proper constitution of Tender 

Evaluation Committee. 

1.3.2 Tender Bids Opening 

and Earnest Money 

Deposit 

Chances of opening of tender in the absence of 

tender committee and bidders.  

Non receipt of EMD.  

1.3.3 Tender Evaluation Rejection of the lowest bidder without proper 

justification because of whims and fancies of some 

officials. 

1.4 Selection of Suitable Party and Contract Awarding 

1.4.1 Comparative 

Statement 

Contract may be awarded at higher rates with an 

undue favour to the contractor. 

Undue favour to a specific party without any 

credentials. 

Non-consideration of relevant parameters viz. 

technical, financial etc. 

1.4.2 Awarding of Contract The absence of compliance of relevant clauses, 

like Performance Bank Guarantee, Payment 

Terms, Liquidated Damages etc. shall lead to 

ambiguity and result in delay in awarding of the 

contract. 

This will also lead to unnecessary litigation with the 

contractors. 

1.5 Execution 
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S. 

No. 

Item Risk 

1.5.1 Advance to Contractor Furnishing of insufficient security against advance 

released. 

His bill will be passed at a higher rate without 

deduction of advances, security deposits, retention 

money, recovery on account of additional facilities, 

viz. accommodation, electricity supply, equipment 

hiring charges and supply of material. 

1.5.2 Processing of Bills 

and Release of 

Payments 

Release of escalated payment to the contractor 

even in the case of a fixed price contract, 

consideration of a different price index in his 

favour. 

Attracting penal provisions of tax legislation, that is, 

payment without making statutory deduction from 

payment to the contractor. 

Release of payment without approval from the 

competent authority. 

1.5.3 Insurance Coverage Inadequate risk coverage in the insurance policy. 

Delay in renewal of the policy. 

All the required policies with relevant clauses to 

safeguard the interest of the DHBVN may not be 

taken by the contractor. 

Financial loss to the DHBVN due to the inability to 

protect against the occurrence of any mishap. 

1.5.4 Material Issued to 

Contractors 

• Receiving material under an incorrect party 

account and an incorrect quantity. 

• Incorrect monitoring over actual consumption of 
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S. 

No. 

Item Risk 

the material. 

• No control over generation and handover of 

scrap. 

• Non-recovery of material/equipment issue on 

loan/returnable basis. 

• Delay in recovery of material from the contractor. 

1.5.5 Material at Site • Incorrect accounting of material issued to the 

contractor. 

• Incorrect monitoring over actual consumption of 

the material. 

1.5.6 Monitoring of 

Progress 

• Delay in completion of the project and the cost 

overrun of the project. 

• Recording of a fictitious date of completion, 

though work incomplete. 

• Seeking grant of extension of time by contractor 

on flimsy grounds. 

• Liquidated damages may not be charged from 

the contractor as per the terms of the contract. 

• Incorrect recording of entries in MB in respect of 

measurement details. 

1.5.7 Full and Final 

Payment to Contractor 

• Full and final payment will be released to the 

contractor without adjusting various recoveries, 

viz. material issued, advances given, charges for 

facilities, hire of equipment/vehicles, liquidated 

damages, etc. 

• Financial loss to the DHBVN. 

1.6 Bank Guarantees Received from Contractor 

1.6.1 Validity • Furnishing of BG for an inadequate amount. 

• There may be financial risk to the DHBVN due to 

non-recovery of amount from contractor for want 



  
 

96  

 

S. 

No. 

Item Risk 

of BG 

• There may be theft/misplacement of BG in 

absence of security measures for keeping and 

maintaining of BG. 

1.6.2 Renewals • No timely renewal of BGs being expired. 

1.7 Insurance of Plant 

and Machinery 

• Non-adherence to the corporate policy of 

insurance may result in heavy financial losses on 

the happening of undesirable circumstances. 

• Assets have been insured for either inadequate 

amount or exaggerated sum without the relevant 

risk. 

• Overpayment/wrong calculation of the insurance 

premium. 

• There may be delay in submission of claim to the 

insurers. 

• There may be wrong estimation of claims lodged 

and lack of follow-up. 

• Financial loss due to faulty claim management. 

• There may be a lack of clarity in respect of 

insuring risk amount, taking an inadequate risk 

cover, and submission of claims to insurers. 

2.0 PROCUREMENT 

2.1 Indent / Purchase 

Requisition (PR) 

• Approval of PR from an incompetent authority is 

in violation of provisions prescribed in the DOP. 

• Higher procurement cost due to an inadequate 

system of estimation, lack of objectivity in the 

estimation and non-consideration of all the cost 

factors for the same. 

• Blocking of funds of the DHBVN due to 
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S. 

No. 

Item Risk 

procurement of excess material, procuring on 

emergency grounds without justifiable reasons, 

without taking non-availability certificate from the 

stores. 

• There may be awarding of purchase order to 

some specific service providers at a higher rate 

by giving undue favour to some parties. 

• Loss due to non-availing of the advantage of bulk 

purchases by taking better discounts, 

concessions on better terms and conditions. 

• Circulation of tender to a limited number of 

parties, resulting in restrictions on competition, 

and availing of a competitive price. 

• Tender issued to specific parties for giving undue 

advantage or based on a list that is not updated 

on a regular basis. 

2.2 Vendor Selection • There may be a selection of parties without 

assessing their credentials or past performance 

which results in financial and other quality-related 

losses to the DHBVN. 

• Non-compliance of policies or procedures for 

evaluation of bids by incompetent authorities, 

non-constitution of Tender Evaluation Committee 

(TEC). 

• There may be a risk of post-tendering 

negotiations by single person or by incompetent 

official/authority in place of TEC. 

• There may be ignorance on all relevant clauses 

in the purchases or awarding of the contract 

namely, Clauses Pertaining to Performance BG, 

Period, Termination of Order, Defect Liability, 
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S. 

No. 

Item Risk 

Liquidated Damages etc. 

• There may be a delay in awarding an order. 

• There may be a threat to the overall interests of 

the DHBVN. 

2.3 Annual Rate Contract • There may be a lack of system of vendors' 

standardisation. 

• Huge wastage of resources due to non-

compliance of procurement procedure. 

• Possibilities of irregularities in revision of annual 

contracts. 

• Finalisation of annual rate contract at higher rate 

for giving undue favour to specific parties. 

2.4 Receipt of Material 

and Monitoring of 

Pending Purchase 

Orders 

• In absence of proper monitoring system of 

pending orders, there may be a delay in receipts 

of material required on emergency basis. 

• Financial loss due to non-charging of penalty on 

late deliveries. 

2.5 Service providers' Bills • Release of payment at higher rate/unauthorised 

bill passing. 

• Chances of faulty bill payment. 

• Delay in payment to service providers results in 

loss of goodwill and levy of interest/penalties. 

2.6 Spot/Cash/Local 

Purchase 

• Financial loss to the DHBVN due to procurement 

at uneconomical rates and non-availing of 

quantity discount. 

3.0 FINANCE AND ACCOUNTS 

3.1 Cash Transactions 

3.1.1 Cash Payments and 

Receipts 

• Absence/non-compliance of policies and 

procedures of the DHBVN may lead to frauds and 
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S. 

No. 

Item Risk 

misappropriations. 

• Payment without an approval from the competent 

authority. 

• Chances of double payment against the same 

bill. 

• Payment in contravention of provisions of the 

Income Tax Act, 1961. 

• No proper system for safe custody of cash. 

• Inadequate insurance cover for cash in 

hand/transit. 

• Receiving cash without official cash receipt, 

resulting in incorrect accounting of cash 

transaction. 

3.1.2 Bank Transactions • Delay in deposit of cheques in bank and incorrect 

accounting. 

3.1.3 Cash Withdrawals 

from Bank 

• Chances of cash withdrawals without an approval 

from the competent authority. 

• Chances of withdrawal of cash without 

requirement & mis-utilisation of cash.  

3.1.4 Bank Reconciliation • Delay in preparation of periodical bank 

reconciliation statements. 

3.1.5 Journal Vouching • Risk of booking of vouchers wrongly in respect of 

rectification entries. 

• Making of wrong provisions resulting in 

under/over-booking of expenses, leading to 

incorrect financial results. 

• Wrong entries for various provisions and 

reserves, resulting in wrong presentation of true 

and fair view of financial disclosures. 

• Passing of wrong closing entries. 
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S. 

No. 

Item Risk 

3.1.6 Fund/Limit Transfers 

to Units, Fund 

Transfer from 

Collection Centres 

• Delay in adjustment of unreconciled items/inter-

unit fund balances. 

• Situation of surplus/idle funds. 

3.2 Fixed Assets 

3.2.1 Procurement of Fixed 

Assets 

• Procurement of fixed assets without an approval 

of competent authority and without complying 

with the policies and procedures in this regard. 

• Assets procured may not be of the required 

quality/specification. 

• Capital expenditure may be in excess of 

sanctioned expenditure. 

3.2.2 Capital work-in-

progress 

• There are chances that assets may have not 

have been booked under the   proper a/c head as 

per nature of the assets. 

3.2.3 Incidental Expenditure 

during Construction 

Period  

• Incorrect apportionment of overhead during 

construction period. 

3.2.4 Interest during 

Construction Period 

• There are chances that interest during 

construction period may not have charged to 

various items of capital work-in-progress 

properly.  

 

3.2.5 Accounting and 

Capitalisation of Fixed 

Assets (Fixed Assets 

Register) 

• Incorrect classification of capitalisation of fixed 

assets and accounting in the wrong Head of 

Account. 

• Non-capitalisation of all the cost related to fixed 

assets. 
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S. 

No. 

Item Risk 

• Chances of booking of revenue expenditure as 

capital expenditure and vice versa. 

3.2.6 Sale/Disposal and 

Transfer of Fixed 

Assets 

• Unauthorised sale of useful assets and that too at 

non-competitive price. 

• No proper identification and following up of 

procedure for sale of obsolete/surplus assets. 

3.2.7 Depreciation 

/Amortisation 

• Charging of depreciation at incorrect rate. 

• Charging of depreciation after the date of 

declaration of assets as surplus/obsolete/sold. 

3.3 Investments • No approval for purchase/sale of investment. 

• No proper investment policies resulting in 

improper investment decisions. 

• Lack of safe custody measures for original 

documents may lead the chances of 

fraud/misappropriation. 

• Incorrect accounting of investment/income 

thereon. 

3.4 Loans and 

Borrowings 

• Raising funds without an approval of competent 

authority. 

• Funds at higher interest rates or on such terms 

and conditions which are prejudicial to the 

interests of the DHBVN. 

• Incorrect accounting of interests and other 

charges, delay in drawing of funds / repayment of 

instalments. 

• Imposition of penalty due to the non-compliance. 

3.5 Payables • Non existence of internal control system for 

passing of bills. 

• Release of payment without proper scrutiny i.e. 

Documentary evidence, wrong calculation & non-
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adjustment of recoverable. 

• Non-availing of Early Payment Rebate. 

• Non-reconciliation of related Account Books. 

3.6 Budgeting • Adoption of different bases by various Wings for 

preparation of budget resulting in a wrong 

assessment of fund requirements. 

• Delay in submission of budget from various 

Wings resulting in late circulation of approved 

budget and delayed execution of activities. 

• Incurrence of expenses in excess of budgeted 

amount. 

• Finding out/analyses of variances shall not be 

proper. 

• Absence of interim monitoring of budget with 

actuals. 

• Lack of meeting funds flow requirement. 

3.7 Scrutiny of 

Expenses  

• Booking of expenses without the approval of the 

competent authority. 

• Booking of expenses under wrong heads. 

• Booking of expenses for a period other than the 

accounting period under reference, resulting in 

disallowances under the Income Tax Act. 

• Chances of wrong allocation of expenses to cost 

centres. 

3.8 Review of Sub-

ledgers 

• Wrong recovery against an advance made. 

• Non-recovery of advances from contractors given 

against material, equipment, etc. 

• Non-recovery of expenses from contractors in 

respect of rent, electricity, water charges, 

equipment hire charges, etc. 
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• Danger of long-lying outstanding balances, both 

in employees’ and contractors’ sub-ledgers. 

• Chances of non-reconciliation of sub-ledgers and 

general ledger. 

• Inadequate provisioning for expenses. 

• Non-scrutiny of various items of expenses for 

long. 

• Booking of expenses inconsistently with the 

stated accounting policies and accounting 

standards. 

• Non-scrutiny of expenses from the point of view 

of disclosure requirements under the Companies 

Act or any other Act in force. 

• Non-adherence of the normal cut-off procedure 

followed for matching revenue with expenses. 

3.9 Inter-Unit Account • Non-reconciliation of inter-unit accounts may 

result in long outstanding balances, leading to 

wrong financial results. 

• It will also affect profitability of units working as 

independent cost centres. 

• Non-verification of credit notes with 

corresponding debit notes issued by the units 

concerned. 

• Non-disclosure of discrepancies to the top 

management. 

3.10 Salary Section 

3.10.1 Preparation of Salary • Chances of non-compliance of corporate policies 

and procedures in respect of preparation of 

salaries and its disbursements. 

• Chances of non-updating or unauthorised 
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updating of employees’ master records. 

• Incorrect calculation of salaries and 

statutory/other deductions, other benefits, etc., 

may lead to dissatisfaction in the employee and 

lowering of morale, resulting in loss to the 

DHBVN. 

• This may lead to imposition of unnecessary 

statutory penalties and interest. 

3.10.2 Salary Disbursement • Chances of delay in forwarding salary statements 

to banks. 

• Chances of non-raising of inter-unit advice in 

respect of salary of employees, transferred from 

other units, wherever applicable. 

3.10.3 Payment of Arrears • Wrong computation of payment of arrears, based 

upon wage revisions, promotion orders, etc. 

• Wrong computation of relief u/s 89 of the Income 

Tax Act on payment of arrears. 

3.10.4 Leave Encashment • Chances of payment of non-encashable leaves. 

• Non-updating of earned leave registers on 

regular basis. 

3.10.5 Shift Duty Allowance • Chances of payment of night shift allowances 

without the prior approval of the controlling 

officer. 

• Chances of payment of night shift allowances to 

the specified category of employees by giving 

undue favour. 

3.10.6 Payment of Lease 

Accommodation and 

its Recovery 

• Non-updating of lease master on regular basis. 

• Non-recovery of lease amount paid in excess of 

entitlement from the employees. 

• Chances of payment of lease amount in respect 
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of employees transferred to another unit beyond 

the period of extension granted by the controlling 

officer. 

• Non-generation of inter-unit debit advices in case 

of employees transferred to another unit. 

• Non-deduction of tax as per prescribed rates and 

deposit with the governmental authorities within 

the stipulated time limit. 

• Chances of no timely renewal of lease before due 

date. 

3.10.7 Payment of Staff 

Advances HBA, 

Computer, Furniture, 

Conveyance, etc., and 

its Recovery 

• Release of advances without the approval of the 

competent authority. 

• Release of advances to employees without 

adequate securities / required documents.  

• Release of advances without the settlement of 

earlier advances. 

• Sanction of advances over and above the 

entitlement / repayment capacity of employees. 

3.10.8 ESI, PF, TDS 

Deduction and Timely 

Deposit. 

• Non-provision for gratuity, and leave encashment 

as per the accounting policies at the year-end. 

• Wrong deduction / late deposit of statutory and 

other dues resulting in imposition of penalties and 

interest. 

3.10.9 Remunerations & 

other benefits 

• Grant of remuneration without proper sanctions 

and authority. 

• Allowing of remuneration without justification. 

• Non-making of budget provision. 

3.11 Other Issues Relating to Employees 

3.11.1 LTC Advance and • Non-compliance of corporate policies and 

procedures. 
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3.11.2 

3.11.3 

Claim 

Tour Advance and 

Claim 

Medical Advance and 

Claim 

• Chances of incorrect calculation of entitlement. 

• Chances of passing of bills without adequate 

supporting. 

• Release of advance without settlement of earlier 

advances. 

• Chances of non-updating of employees’ records. 

• Chances of advance pending for a long period. 

• Chances of non-returning of unspent money 

immediately. 

3.12 Review of Sales & 

Other Income. 

• Sale without proper approval of competent 

authority and on the lower rates. 

• Not proper recording in accounts 

3.13 Stores Accounts 

3.13.1 Maintenance of Price 

Stores Ledger 

• No timely reconciliation of stock records with the 

quantity appearing in the price stores ledger 

(PSL). 

• Lack of control over inventory, misappropriation 

of inventory, negative balance appearing in the 

PSL. 

• Lack of control over purchases without 

issuances. 

• Chances of under/excess valuation of inventory. 

3.13.2 Valuation and Bill 

Passing 

• Non-adherence of the DoP, leading to 

unauthorised bill passing. 

• Chances of excess/duplicate bill payments. 

• Chances of pre-payment of bills without availing 

agreed discounts. 

• Chances of delay in making payment after due 

date, resulting in levy of penalty and interest, and 

financial loss to the DHBVN. 
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• Chances of over/under-valuation of stores in 

contravention of AS-2 issued by the ICAI. 

3.14 Audit of Final 

Accounts 

• Chances of not representing a true and fair view 

of assets and liabilities. 

• Non-compliance of generally accepted 

accounting principles and accounting standards, 

issued by the ICAI and provisions of the 

Companies Act/other relevant Acts. 

• Chances of adverse qualifications by the 

auditors. 

• Chances of over/under-statement of revenue and 

expenses. 

3.15 Cost Audit • Chances of non-compliance of statutory 

provisions prescribed in Cost Accounting 

Records (Electricity Industry) Rules, 2001. 

• Chances of penal proceedings as per Companies 

Act, 1956, and other relevant Acts for non-

compliance of statutory provisions. 

4.0 PERSONNEL AND ADMINISTRATION 

4.1 Manpower Planning 

4.1.1 Preparation of 

Manpower 

Requirement 

• Chances of wrong assessment of manpower, 

resulting in over/under-staffing. 

• Chances of non-adherence of budgetary limits 

and regulatory guidelines. 

• Recruitment of manpower without approval of 

competent authority. 

• Imbalance in manpower requirement will result in 

financial loss and badly affect the operational 

efficiency of the DHBVN. 
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4.1.2 Monitoring of Actual 

vs. Sanctioned 

Strength 

• Posting of more staff persons for the same job 

than required. 

• Absence of formal reporting system from units in 

respect of manpower surplus/shortage. 

• Imbalance in manpower requirement shall affect 

the operational efficiency of the DHBVN. 

• Chances of imbalance between higher level and 

lower level staff. 

4.2 Recruitment 

4.2.1 Receipt and Approval 

of Manpower 

Requirement 

• Chances of unauthorised recruitment of 

personnel. 

• Delay in receipt and approval of manpower 

requirement. 

4.2.2 Advertisement for 

Inviting Applications 

• Chances of less detail in advertisement for 

inviting applications and limited circulation 

resulting in incomplete information from the 

applicants. 

4.2.3 Receipt and Scrutiny 

of Applications 

• In absence of a proper system for collection of 

applications, there may be a chance of non-

receipt/misplacement of applications. 

• Selection of candidates not meeting the pre-

defined criteria. 

• Delay in recruitment of employees resulting in 

adverse effect on operational efficiency.  

4.2.4 Conducting Written 

Test 

• There may be chances of non-receipt of 

information for attending written test by the short 

listed candidates. 

• Chances of using unscientific/arbitrary methods 

for conducting a written test. 

• Chances of leakage of question papers, resulting 
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in selection of incapable candidates, unsuitable 

for the job. 

4.2.5 Short listing of 

Candidates 

• Chances of short listing the candidates ignoring 

the pre-determined criteria. 

4.2.6 Interviewing the 

Candidates 

• For want of proper procedure for calling 

candidates to appear for interview, the short 

listed candidates may not be able to attend the 

interview. 

• There may be chances to call the candidates for 

an interview who have not qualified the written 

test. 

• Chances of improper composition of the interview 

panel, resulting in selection of incapable 

candidates. 

4.2.7 Selection and Issue of 

Appointment Letters 

• Selection of candidates through personal 

references, not meeting the pre-defined selection 

criteria, resulting in appointment of incapable 

candidates. 

• Delay in sending appointment letters to selected 

candidates. 

• Issuance of appointment letters without clearly 

stating the terms and conditions, pay scales as 

approved by the competent authority. 

4.2.8 Induction, Assignment 

of Designation and 

Job Profile 

• No clarity for job profiles assigned to inducted 

candidate, resulting in suffering of work 

performance. 

• Chances of unclear authority and responsibility. 

4.2.9 Exit Interviews  • In absence of a reasonable system of taking 

interview at the time of relieving of an employee, 

the DHBVN will not be able to know the reasons 
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of employee turnover. 

4.3 Time Office 

4.3.1 Attendance • Inaccurate records of attendance resulting in 

incorrect salary preparation. 

• Chances of fake attendance or proxy. 

• Financial loss to the DHBVN. 

4.3.2 Leave Management • Chances of non-existence of well defined leave 

policy in the DHBVN. 

• Chances of incorrect recording of leave and that 

too on irregular basis. 

• Availing leave without any formal sanction. 

• Incorrect accounting of leave may result in 

payment of higher salary or other benefits. 

4.3.3 Late Coming and 

Early Going 

• Non-adherence of office timing strictly and 

adverse effects on operational efficiency. 

• No deductions, though prescribed by rules. 

4.4 Payroll 

4.4.1 Pay Fixation and 

Maintenance/Updating 

of Employees' Master 

Records 

• Pay scales are not authorised by the competent 

authority. 

• Non-compliance of the corporate policies and 

procedures for pay fixation, preparation and 

disbursement of salary. 

• Not updating of master records on a regular 

basis. 

4.4.2 Promotion/Transfer of 

Employees 

• Issuance of transfer order by HR not duly 

authorized by the competent authority. 

• Chances for not issuing Last Pay Certificate 

(LPC) timely and not containing all necessary 

details. 
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• Non deduction of advances for want of recovery 

schedules of advances issued by transferor unit. 

• Promotion of employees without following the 

DHBVN’s policies and procedures made in this 

respect. 

• Dissatisfaction in the employees. 

4.5 LEGAL 

4.5.1 Empanelment of 

Lawyers 

• Selection of incompetent lawyers due to non-

adherence of the provisions of DOP / circulars / 

officer orders in this regard.  

• No well-defined qualification/experience criteria 

for empanelment of lawyers. 

• Chances of empanelment of large number of 

lawyers. 

• No regular updation of empanelment.     

4.5.2 Fixation of Fees • Fixation of fees without considering the relevant 

factors i.e. prevailing rates, experience of 

lawyers, specialisation etc. may result in fixation 

of fees structure on the higher side. 

• Payment of incidental expenditure i.e. boarding 

and lodging, travelling expenses in excess of the 

limit fixed in this regard. 

4.5.3 Control on 

Expenditure 

• No monitoring over legal expenditure, direct as 

well as indirect, incurred on various cases. 

• No submission of detail of expenses to 

appropriate authority for appraisal and review. 

4.6 Hospitals/Health Centres/Dispensaries  

4.6.1 Medicines/Consumabl

es 

• Chances of purchase of medicines not duly 

approved by the competent authority. 
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• Chances of purchase of sub-standard medicines 

and in excess quantity whose expiry date is near. 

• Non-maintenance of various records with regard 

to patients’ medicines, consumables, surgical 

equipment and apparatus. 

4.6.2 Medical Consultation 

and Hospitalisation 

Services 

• Chances of availing of hospital facilities by 

patients who are not entitled. 

• Chances of not charging of necessary fee as per 

prescribed rates. 

• Non-receipt of necessary charges from the 

outside patients resulting in financial loss to the 

DHBVN. 

4.7 Township 

4.7.1 Allotment • Lack of proper guidelines for allotment of 

premises may result in out of turn 

allotment/allotment to person not entitled. 

• Non-maintenance of records on a regular basis 

may lead to incorrect recovery of various 

charges. 

• Unauthorised occupation of allotted premises 

after the expiry of allotment period. 

• Chances of no agreement with outside parties for 

allotment of premises. 

4.7.2 Recoveries • Incorrect recovery of various charges against the 

laid down rules and terms and conditions of 

agreement, resulting in financial loss to the 

DHBVN. 

• Statement of outstanding recoveries is not made, 

so no follow up action. 
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4.7.3 Vacation • Chances of not verifying the premises at the time 

of vacation resulting in misuse of fittings and 

furnishing at the premises. 

• No dues certificate is issued without verifying the 

records. 

• Records are not updated after vacation. 

4.8 Guest 

Houses/Transit 

Hostels /Transit 

Camps 

• Chances of non maintenance of various records. 

• Misuse of guest house facilities for want of follow 

up or guidelines for allotment of guest house. 

• Chances of incorrect changes resulting in 

revenue loss to the DHBVN. 

• No proper record of assets may result in transfer 

of assets without approval.  

• No periodic physical verification of assets. 

• Wastage and misuse of eatables/consumables. 

4.9 Other Issues 

4.9.1 Leave Travel 

Concession and Claim 

• Chances of paying LTC advances and other 

claims more than the entitlement of employees. 

• Tendency of settlement of advances over a long 

period. 

• Delay in recovery of advances not utilised within 

prescribed time limit. 

• Non recovery of penal interest at prescribed 

rates. 

4.9.2 Staff loan and 

advances – HBA, 

Computer, Furniture, 

conveyance etc. And 

its recovery 

• Sanction of excess loan that of admissible. 

• Not obtaining of required documents. 

• Not starting of recovery of the loan as per ruled. 

• Omission in regular recovery and not intimation to 

next office in case of transfer. 

• Incorrect calculation of interest.  
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4.9.3 Leased 

accommodations 

• Not updating of lease masters/contracts 

5.0 STORES AND TRANSFORMER REPAIR WORKSHOPS 

5.1 Receipt of Material • Non-checking of material on receipt for quality, 

quantity, damaged condition or proper 

documentation would result in excess/shortages 

in inventory and loss to the Company. 

• Buying without any real need would result in 

blocked funds, which could have been better 

utilised for productive uses. 

• Chances of misappropriation of inventory. 

• Improper recording and accounting of inventory 

may badly impact information on stock position, 

reordering quantity and time, bill passing etc. 

5.2 Issue of Material • Issuing material without authorisation and 

approval of the competent authority increases the 

risk of misappropriation of inventory. 

• Irregular recording and accounting of issuances 

makes monitoring of inventory very difficult. 

• Allocating costs to different Wings and processes 

on approximate basis which cannot be relied 

upon. 

5.3 Inventory 

Management 

• Chances of not fixing of inventory levels – 

minimum, maximum and reorder levels, or of 

revising the same at the right time. 

• Embarrassing out of stock positions of critical 

spares or equipment, and the accumulation of 

surplus/obsolete inventory at the same time. 

• Inadequate review of slow or non-moving 
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inventory position or its circulation to concerned 

Wings or to the higher management. 

5.4 Return of Damaged 

Transformers in 

Stores/ Workshops. 

• Chances of not proper checking of shortage of 

transformer oil and parts visible outside at the 

time of receipt and non-accounting of the same in 

accounts. 

•  Chances of non-recording of shortages in the 

shortage book and recording of measurement of 

the available parts in the measurement book 

noticed at the time of receipt. 

• Chances of non-accounting of cost of 

transformers including transformer oil & parts in 

monthly accounts and non-affording of credit to 

the office from where transformer was received.   

5.5 Accounting of 

transformer oil and 

checking of the 

transformer for the 

purpose of repair/ 

disposal. 

• Chances of non-accounting of transformer oil as 

contained in the damaged transformer vis-a-vis 

entry into dirty transformer oil card, ascertaining 

and accounting of sludge, accounting of de-

hydrated oil. 

• Chances of delay in checking or non-checking of 

the damaged transformer (after opening) and 

taking of decision regarding repair/disposal based 

on the condition of the transformer. 

• Chances of non-accounting and non-affording of 

credit of the cost of HV/LV coils etc. after opening 

of the transformer. 

5.6 Custody of Material 

and Physical Control 

• Inadequate care in providing storage space for 

different kinds of material in accordance with 

requirement. 

• Avoidable wastage of time in locating and 
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identifying items while issuing material from 

stores. 

• Theft/pilferage/misappropriation of material. 

5.7 Scrap Disposal • Insufficient reporting of surplus/obsolete stock of 

material to the corporate office. 

• Lacunae in reconciling scrap handed back by the 

contractor i.e. standard wastage, actual wastage 

and actual quantity returned. 

• Misappropriation of scrap by the contractor. 

• Non-disposal of scrap thorough auction as per 

policy of DHBVN resulting into blockage of funds, 

and financial loss. 

6.0 COMMERCIAL • Not in scope of Expenditure/Works Audit but 

related to Revenue Audit 

7.0 Consultancy Services  

7.1 Cost Assessment 

and Price Fixation 

• Absence of adequate policy guidelines for 

computing the assignment cost may result in 

under/ over costing of assignment. 

• Resource requirement may have been determined 

without considering detailed scope of work, 

required skill set etc. 

• There may be chances of wrong calculation of 

other costs also in case all relevant cost factors 

such as basic pay, reimbursement and perquisites 

allowed to employees, overhead cost etc have not 

been considered properly.  

• Non-approval of assignment’s costing and pricing 

from the competent authority as prescribed in 

DOP. 

• Chances of low profit margin due to inadequate 
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system of pricing resulting in revenue loss to the 

DHBVN. 

• Inadequate system of pricing may also lead to 

losing of assignment due to non-competitiveness. 

7.2 Execution • Financial loss to the DHBVN due to the 

deployment of excessive staff/ resources. 

• Delay in execution of project resulting in non-

receipt of payment and levy of penalty. 

• Chances of deployment of incompetent manpower 

resulting in negative effect on goodwill of the 

DHBVN. 

• Chances of inadequate monitoring system on 

regular basis. 

7.3 Billing, Recovery and 

Follow up  

• Financial loss to the DHBVN due to non-

adherence of terms and condition of the contract. 

• Chances of billing at incorrect rates and delay in 

raising bills. 

• Non-approval of bills and credit notes by 

competent authority. 

• Lack of proper follow up system in respect of old 

outstanding. 

7.4 Assessment and 

Feedback System 

• Absence of proper feedback from the clients may 

result in negative affect on brand image and 

goodwill of the DHBVN. 

• Chances of no proper analysis of root cause and 

action plan for improvement based on feedback 

from the client resulting in no corrective action in 

time. 

• Lack of reporting on profitability of assignment to 

higher authorities. 
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7.5 Business 

Development 

Process 

• Non-tapping of potential clients due to lack of 

proper development strategy. 

• Lack of adequate budgetary control system to 

monitor and control the performance of Wing 

resulting in opportunity loss to the DHBVN. 

• Lack of analysis of variances between actual 

result and budgeted amount resulting in non-

implementation of action plan timely for 

improvement. 

8.0 IT & COMMUNICATION 

8.1 Software 

Development Process 

• In the absence of adequate system for assessing 

and analyzing needs of computerization including 

development of software either by in house 

technical staff or by outside agencies, there is a 

chance of inadequate computerized system 

resulting into wastage of resources. 

• Chances of commencement of software 

development programmes including modification / 

changes in  the existing system without taking 

approval from the competent authority. 

• Chances of selection of incompetent outside 

agency based on weak credentials resulting in 

time and cost overrun in software development 

process. 

• In the absence of proper support of user manual 

and required training may lead to operational 

inefficiency of the staff. 

• Non-adherence of prescribed tendering process 

for selection of outside agency. 

8.2 Maintenance of • Chances of hindrances in work due to the system 
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Hardware and 

Software 

failure in absence of annual maintenance 

contract. 

• The data may be lost due to non-adherence of 

maintenance system.  

• No hardware / software can be maintained 

properly in the absence of proper training and 

extending proper consultation for solving the day 

to day problems of the system users. 

8.3 Information Security 

and Controls 

• In the absence of any policy regarding  

information security, there are chances of 

improper awareness to employees for security 

and control measures. 

• No proper policy regarding password specifying 

minimum length of password, compulsory change 

of password, locking of Id after prescribed no. of 

consecutive login failure, use of login ID of ex-

employees, etc.   

9.0 OPERATION AND MAINTENANCE 

9.1 Schedule of 

Preventive 

Maintenance 

• In the absence of preventive maintenance system 

there is a chance of frequent break down 

resulting in decrease of operational efficiency. 

9.2 Breakdown Analysis • No system to carry out break down analysis in 

depth and plan for remedial action will result in 

loss to the DHBVN due to frequent breakdowns. 

9.3 Budgetary Control • No budgetary control in respect of repair and 

maintenance expenditure. 

• No variance analysis to take remedial action   for 

controlling the excessive expenditure. 

9.4 Critical Spares • Non-maintaining adequate inventory for critical 
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spares and non-availability of the same may 

result in loss to the DHBVN due to loss of 

generation.  

9.5 Maintenance of 

History 

Sheet/Cards/Logbook

s 

• Non maintenance / updation of machines’ history 

cards, may result in non availability of useful data 

on expenditure on repair and maintenance, 

machine life, breakdown hours etc.  

10.0 TRANSPORT 

10.1 Hiring of Vehicles/ 

Equipments 

• No approval from competent authority resulting in 

hiring of excess vehicles. 

• Non-compliance of tendering procedure in 

selection of transporters / contractors resulting in 

selection of incompetent parties even at 

uneconomical rates. 

• The absence of clarity in the terms and conditions 

of the contract may result in unnecessary 

disputes with the parties. 

• Chances of renewal of contract for undue long 

period without proper approval for extension by 

the competent authority. 

• Chances of hiring of vehicles without any 

contract.   

10.2 Utilisation of Vehicles/ 

Equipments 

• Chances for allotment/ allocation of vehicles 

without approval of competent authority which 

may not be as per entitlement of the employees. 

• Chances of no recovery/ less recovery from the 

out side parties using the vehicle i.e. contractor 

etc. 

• Non-maintenance of vehicle log/history book on 
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regular basis resulting in mis-utilisation and 

excessive expenditure. 

• No control over tracking of maintenance 

expenditure, uneconomical performance of 

vehicle etc. 

• Chances of non compliance of the requirements 

of Motor Vehicle Act in respect of renewal of 

drivers’ licenses, pollution certificate etc. resulting 

in levy of penalty for not adhering to 

statutory/legal requirements. 

10.3 Repair and 

Maintenance of 

Vehicles/Equipments 

• Lack of approval from competent authority 

resulting in excessive expenditure and mis-

utilisation. 

• No proper system for getting the vehicles / 

equipments repaired from the out side parties. 

• No monitoring and control over running cost of 

vehicles. 

• No analysis of heavy expenditure on a particular 

vehicle.  

10.4 Disposal of Vehicles/ 

Equipments 

• Accumulation of obsolete vehicles in absence of 

proper identification process regarding surplus / 

old vehicles resulting in blockage of fund. 

• Chances of disposal of good and usable vehicles 

identified on unjustifiable grounds. 

• Disposal of vehicles at lower rates without inviting 

competitive offers resulting in financial loss to the 

company. 

• No regular reporting to the corporate office. 

10.5 Compliance of 

Company Vehicle 

• In the absence of proper and clear guidelines 

there may be chances of mis–utilisation of 
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Rules vehicles. 

• Use of vehicle for more than the entitlement in 

respect of personal use of vehicles. 

  



  
 

123  

 

  

 

 

 

 

 

 

 

 

 

 

 

 

PART-III 

 

  



  
 

124  

 

1.0  WORKS CONTRACT (INCLUDING CIVIL, ELECTRO-MECHANICAL, AND 

O&M CONTRACTS) 

1.1  Pre-Award 

1.1.1  Approval of Proposal 

1.1.1.1 Enquire with the process owners and check that the policy guidelines    in 

respect of sanction and approval are in place. 

1.1.1.2    Check whether technical and administrative sanctions of the proposal   have 

been obtained from the competent authority as per the DoP. 

1.1.1.3  Ascertain whether reasonability is established before award of the contract. 

1.1.1.4  Examine that in case of excess of cost estimates over the DPR/annual plan, 

reasons for variations have been analysed and presented to the approving 

authority for appraisal. 

1.1.1.5  Ascertain in detail the time involved in the whole of the approval       process. 

Highlight the instances of undue delays and enquire the reasons thereof. 

1.1.2  Preparation of Estimate and its Approval 

1.1.2.1  Examine whether administrative and expenditure sanction of the proposal has 

been obtained from the competent authority as per the Delegation of Powers. 

Accordingly cost estimates have been properly made out and award values 

compared with estimates. 

1.1.2.2  Enquire with the process owners about the basis for calculating the         cost 

estimates – market rates, Schedule of rates or previous rates. Verify that the 

basis taken was adequate and justifiable. 

1.1.2.3    If the cost estimates are prepared on the basis of scheduled rates, ensure the 

following: 

Estimates have been prepared on the basis of updated/latest scheduled rates. 

If scheduled rates for particular items/work are not available, adequate loading 

for differential factors/circumstances have been duly considered and proper 
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Analysis of Rate for that item has been made and got approved from the 

competent authority. 

Loading on account of inflation (wage rates, diesel and other cost factors) is 

reasonable and within prevailing wage rates of the state/market rates etc. 

Estimates have been prepared on the basis of scheduled rates of the same 

items/scope of work and if scheduled rates for the same scope of work are not 

available, then adequate adjustments have been carried out and the Analysis of 

Rates has been made correctly/justifiably. 

1.1.2.4   In case cost estimates are prepared on the basis of the previous      purchase 

rates, ensure the following: 

The latest purchase base should be taken considering the inflation factor if the 

time gap of purchase order is too long.                                                                                                                                                                     

There should be justification for not inviting new quotations for obtaining fresh 

estimates. 

The item specification/make/location of the previous supplies is similar to 

current requirements. 

1.1.2.5    Ensure the reasonableness of the estimates in case any other    method of 

costing was adopted, by considering the facts and circumstances of the case. 

1.1.2.6  Besides the basis of costing, examine the following as well:  

All the cost parameters such as basic cost, transportation, loading and 

unloading, duties and taxes have been duly considered. 

Provision for overhead and administrative expenses, as also incidental 

expenses, has been made. 

Provision for contingencies has been taken as per the normal norms. 

Approval from the competent authority is required in case there is an element of 

foreign exchange in the cost. 

Estimate is free from arithmetical errors and omissions. 

Reasonable profit margin has been considered in preparation of the estimates. 
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1.1.2.7    Ensure that the estimates have been duly approved by the competent authority 

as per the DOP. 

1.1.2.8 Also ensure that the expenditure incurred has remained within the prescribed 

limit and if exceeded revised estimate has been prepared on actual basis and 

got approved from the competent authority as per DOP. 
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1.2  TENDER INVITATION PROCESS 

1.2.1  Fixation and Evaluation of Pre-Qualification (PQ) Criteria 

1.2.1.1  Enquire whether written policy/guidelines stating the detailed procedure for 

fixing the qualification criteria are followed. The criteria are defined in clear and 

understandable terms. It should be properly documented. Check that pre-

qualification criteria have not been changed/modified after receipt of tender. 

1.2.1.2  Ascertain whether pre-qualification bids have been evaluated on the basis of 

minimum qualifying criteria stated in PQ document. 

1.2.1.3  Examine whether all parties selected for tendering hold valid labours licence 

and applicable registration in respect of Income Tax/PF/ESI/Sales 

Tax/VAT/Service Tax/Works Contract Tax, etc., where it is specifically 

mentioned in the bid documents. 

1.2.1.4  Ascertain in case of first-time bidders (with DHBVN) whether detailed 

assessment of their technical/financial capabilities has been done by the bid 

evaluation committee as per terms and conditions laid down in the bid 

documents and its report considered by the competent authority. The award of 

contract has to be made to financially sound and capable parties.  

1.2.2  Circulation of Notice Inviting Tender (NIT) 

1.2.2.1  Examine whether an approved list of contractors has been drawn up and 

updated as per the guidelines / procedure in this regard.  

1.2.2.2.  A summary of the contracts awarded with values, with full classification, should 

be included in the list, for each of the modes:  

a.  open tender,  

b.  limited tender, 

c.  single tender. 

 1.2.2.3  Analyse and comment on the reasonableness of the justification in single/limited 

tender cases. Check that no preference has been given in selection of parties. 

1.2.2.4  Ensure that proper sanction and approval has been taken from the competent 

authority as per the Delegations of Powers. 
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1.2.2.5  Ensure that bid specifications, i.e., description of items, tender number, address 

for communication, opening and closing dates, Earnest Money Deposit (EMD), 

etc., are clear, unambiguous and consistent with approved needs. 

1.2.2.6  Check the NIT-circulation documents and ensure that the tender has been 

circulated to all the parties which fulfil the pre-qualification criteria. 

1.2.2.7  Ensure that adequate time has been given to parties for receiving of tender 

document and submission of bids. 

1.2.2.8  Check that necessary fee for tender document and EMD for tender has been 

fixed as per relevant circular of DHBVN. 

1.2.2.9  Ensure that there is no change in the tender requirement and if there is some, it 

is as per the Delegation of Powers. 

1.2.3  Preparation, Vetting & Issuance of Tender Documents 

1.2.3.1  Ensure that the tender document is prepared after considering all provisions 

and guidelines of the Procurement Manual and proper sanction from the 

competent authority regarding the same has been received. 

1.2.3.2  Ensure that tender document should contain all relevant clauses such as 

performance Bank Guarantee, statutory provision, price variation (admissible or 

not), work schedule, EMD, list of relevant documents to be submitted by the 

contractors, charges for providing various services, i.e. electricity, 

accommodation etc. 

1.2.3.3  Generally eligibility of the bidders is examined on the basis of documents 

submitted by the bidder along with his bid but there may be some cases where it 

is decided by the competent authority that the tender documents be issued only 

to those parties which qualify the eligibility criteria.  In such cases, ensure that 

tender document is issued to pre qualified parties on receipt of prescribed fees 

after obtaining approval from competent authority. 

1.2.3.4  Ensure that the tender document before opening to the general public is duly 

vetted by the legal and finance Wings and if there is any deviation it must be 

duly considered by the competent authority. 
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1.3  RECEIPTS AND EVALUATION OF TENDER BIDS 

1.3.1  Receipts of Tender Bids 

1.3.1.1  Ensure that there is a proper system for receipt and recording of tender 

documents. 

1.3.1.2  Check that all the tenders are received within given time frame and ensure that 

bidders fulfil all the requirements of the tender and those which do not satisfy 

the criteria are rejected. 

1.3.1.3  Verify that the system for the safe custody of bid/offer is well explained. 

1.3.2  Tender Bid Opening and Earnest Money Deposit  

1.3.2.1  Ensure that tender is opened in the presence of tender committee and 

representative of bidders who choose to be present at the time of tender 

opening. 

1.3.2.2  Ensure that proper recording is done in the tender register immediately after the 

opening of the tenders. 

1.3.2.3  Check and ensure that EMD received on tenders is correct and properly 

recorded in the register. Waiver off of EMD has been allowed by competent 

authority as per Delegation of Powers. 

1.3.2.4  Technical bids are opened only for those bidders who have given valid and 

requisite amount of EMD. 

1.3.2.5  In case of bid document are received from less than three bidders, the 

competent authority should be informed for its decision and are processed 

further only after having approval of competent authority.  

1.3.3  Tender Evaluation 

1.3.3.1  Ensure that the composition of the Tender Evaluation Committee (TEC) has 

been duly approved by the competent authority as required under DHBVN 

Procurement Manual. 
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1.3.3.2  Ensure that persons involved in receiving tenders are not included in the TEC 

while carrying out the process of evaluation. 

1.3.3.3  Ensure that related parties such as associated firms/partners have not joined 

hands by submitting the offer in different names. 

1.3.3.4  Check that due weightage has been given to various factors like difference in 

payment terms, delivery, make of items, etc. 

1.3.3.5  Ascertain whether all tendering procedures, like approval of tendering, invitation 

for bids, requirement of EMD/bid security, specifying bid-opening dates in the 

IFB, maintenance of tender box, minutes of the bid- opening and formation of 

the TEC have been followed in all cases. 

1.3.3.6  Verify whether the finance Wing has given its concurrence. 

1.3.3.7  Review the recommendations of the TEC and verify the approval of the 

competent authority. 

1.4  SELECTION OF SUITABLE PARTY AND CONTRACT AWARDING 

1.4.1  Comparative Statement 

1.4.1.1  Verify whether the comparative statement, which shows the evaluation of 

tenders, has been drawn up correctly considering all the relevant facts, viz., 

basic cost, taxes and duties, transportation cost, various discounts (cash/trade), 

etc. 

1.4.1.2  Check whether the comparative statement is duly approved by the competent 

authority. 

1.4.1.3  Check whether DGS&D rates have been obtained and compared wherever 

relevant. 

1.4.1.4  Examine the cases where the lowest evaluated commercially and technically 

responsive tenders have been overlooked and whether the same are justifiable. 

Highlight cases where the same are not considered reasonably. 

1.4.1.5 Ensure that cost estimates have been revised considering the prevailing 

competitive market price not just to match with the cost of the lowest bidders.  
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1.4.1.6  Ensure that price preference to PSU, if any, has been given in accordance with 

the applicable government directives/policies/guidelines. 

1.4.1.7  Check the records of negotiations, if held by SHPPC / HPPC as per guidelines 

of the CVC, and ensure the process adequacy by verifying the following points: 

Negotiated rates higher than the schedule of rates/market rates have not been 

allowed. 

Negotiations were not held without getting/ensuring the price reasonableness of 

the price quoted by the party. 

Special consideration on high and low rates items, e.g., during negotiations 

heavy reduction in low rate items as compared to high rate items. 

1.4.1.8  Check the comparative statement and contract documents and ensure that the 

contract has been awarded to the lowest bidder and in case of rejection of 

lowest bidders, approval for re-bidding or for negotiations with the L-2 vendors 

has been sought from the competent authority.  

1.4.2  Awarding of Contract 

1.4.2.1  Ensure that, after finalisation/selection of parties, a final contract has been 

signed within a reasonable period of time. 

1.4.2.2  Check that the contract is as per the prescribed format and contains the 

necessary clauses. 

1.4.2.3  Check that major contracts are duly vetted by the legal Wing. 

1.4.2.4  Ensure that a duplicate copy of the contract has been signed by the contractor 

as a token of his acceptance to all the terms and conditions in the contract. 

1.4.2.5  Check the terms and conditions of the contract and ensure that any alteration, 

modification, addition or deletion in the contract terms and conditions has been 

duly approved by the competent authority.  

1.4.2.6  Ensure that all the changes agreed to at the time of pre-award discussion 

between the service provider/contractor and the TEC and approved by the 

competent authority have been incorporated suitably in the final agreement. 
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1.4.2.7  Verify performance guarantee as stipulated in the contract has been furnished 

within the stipulated time and post confirmation thereof from the issuing bank 

branch. 

1.4.2.8  Examine whether there has been a delay in processing the award having 

financial implications to the DHBVN. 

1.4.2.9  Confirm that EMD of all unsuccessful bidders has been returned within a 

reasonable time of award of the contract. Report the list of unpaid EMD 

outstanding for more than one year.  
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1.5  EXECUTION 

1.5.1  Advances to Contractors 

1.5.1.1  Review applications for advance payments. Verify whether initial advance, 

interim advance, mobilisation advances, etc., have been released in accordance 

with provisions of the Letter of Award (LOA) and have been given with the 

approval of the competent authority.  

1.5.1.2  Verify that amount of advances is being adjusted from the running account (R/A) 

bills. 

1.5.1.3  In case of interim advance, verify the confirmation by the engineer nominated 

for relevant contract, certifying the completion of specified stage in the contract, 

on which the advance is payable.  

1.5.1.4  Verify the documents submitted by the contractor in support of the advance 

payment and ensure that machinery/equipment/material is hypothecated in 

favour of DHBVN. 

1.5.1.5  Verify the insurance cover taken by the contractor with endorsement in favour of 

the DHBVN. 

1.5.1.6  Verify that the bank guarantee furnished by the contractor is unconditional, 

adequate and valid. 

1.5.1.7  Verify that the deduction of Tax under section 194C of the Income Tax Act has 

been made. 

1.5.1.8  Whether interest has been charged and accounted as per contract terms and 

conditions. Approval for waiver of interest has been taken from appropriate 

authority.   

1.5.2  Processing of Bills and Release of Payments 

1.5.2.1  Test check the Running Account bills submitted by the contractors for various 

works, verifying the following: 
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The payment due is in line with rates provided in the contract and quantity 

recorded in the Measurement Book (MB) and approved by the competent 

authority. 

Adequate supporting documents, i.e., abstract of MB, test check certificates, 

etc., are attached along with bills. 

1.5.2.2  Ensure that deductions/recoveries have been considered on account of 

following items: 

Security deposits/retention money, advance granted; 

Material supplied to the contractor; 

Charges recoverable for the other facilities granted; such as electricity, 

accommodation, machinery hire charges etc. 

Penalty/liquidity damage, Early Payment Rebate if any, provided for in the 

contract; 

Income Tax/Works Tax to be deducted at source. 

1.5.2.3  Examine on test verification whether escalation bills are paid as per applicable 

indices with reference to formula instruction mentioned in the LOA. 

1.5.2.4  Ensure that no escalation payment is allowed in case of fixed price contract and 

in case of delay in completion of work due to fault of the contractor. 

1.5.2.5  Verify the rates charged as per contract/agreement and check all the 

calculations. 

1.5.2.6  Examine the works contract register to confirm that the cumulative amount is 

entered in the Analyse column. 

1.5.3  Insurance Coverage 

1.5.3.1  Obtain the list of major contracts awarded during the period of audit and check 

that required insurance policy has been taken by the contractor concerned. 

1.5.3.2  Examine the reasonableness of insurance coverage and indemnity bonds 

furnished by the contractor for material issued to them. 
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1.5.3.3  Ensure that insurance policy has been taken before starting of construction or 

erection activities and that they are valid. 

1.5.3.4  Verify that necessary endorsement in favour of the DHBVN has been recorded 

on the policies. 

1.5.3.5  Enquire with the process owner in respect of system of controlling and 

monitoring insurance policies furnished by contractors and timely intimation for 

renewal of policy is given to contractor. 

1.5.4  Material Issued to Contractors 

1.5.4.1  Verify the process of material issuance and ensure the following:  

Issue of material against the approved and sanctioned indent/requisition; 

Issue of material to the authorised representative of the contractor; 

Acceptance of the material issue note by the contractor’s authorised 

representative; 

Accounting of the issue in the correct party code and for correct quantity, 

Adherence to contract’s terms and conditions; 

Issue of material is commensurate with the requirement (i.e. issue of material in 

line with consumption). 

1.5.4.2  Review the timely recovery of material issued to contractor from every running 

bill at the rates provided for in contract. 

1.5.4.3  Verify that records in respect of consumption of material are updated regularly 

and abnormal wastage, if any, has been charged to the contractor’s account. 

1.5.4.4  Physical verification of the material lying with the contractor is carried out at 

regular intervals.  

1.5.4.5  Review the records pertaining to material/equipment issued on loan/returnable 

basis to the contractor, ensuring the following: 

That the issue was as per terms and conditions of the contract and on the basis 

of approval of the competent authority; 

That adequate records are being maintained on a regular basis; 
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That proper steps are being taken for recovery of the material lying with the 

contractors; 

That in case of non-recovery of material/equipment within the stipulated 

period/extended period, an adjustment has been made in the contractor’s 

account. 

1.5.5  Material at Site 

1.5.5.1  Ensure that due care is exercised to the material which is unutilised and lying at 

the site, and ensure that proper checking is done by the site in-charge. 

1.5.5.2  Ensure that a monthly report is prepared regarding unutilised material and it is 

duly checked by the contract Wing with the records. 

1.5.6  Monitoring of Progress 

1.5.6.1  Verify the Measurement Book(s) maintained by various Wings ensuring the 

recording of correct item as per agreement/contract, actual date of execution, 

duly approved and authorised by the competent authority. 

1.5.6.2  Ensure that Measurement Books are updated on regular basis. Any cutting or 

overwriting should be duly authorised. 

1.5.6.3  Obtain the progress reports (e.g. PERT, CPM charts, minutes of periodic site 

management meeting) and ensure that progress of development is adequately 

monitored and timely reported.  

1.5.6.4  Ensure that approval regarding Extension of Time (EoT) is granted after taking 

proper approval from the competent authority and recording of the reasons for 

the same is made. 

1.5.6.5  Check that no undue advantage was given to the contractor and it should be 

based on the valid reasons and approved by the competent authority as per the 

DoP/Procurement Manual. 

1.5.6.6  Ensure that prescribed documents/registers are being maintained by the 

contractor in respect of PF, ESI and under any other labour laws. 

1.5.7  Release of Final Payment to Contractor 
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1.5.7.1  Check the final bills submitted by the contractors on test check basis and 

ascertain that following steps have been taken before releasing the payment: 

Whether material reconciliation statement has been made. Ensure that recovery 

of balance material has been made, if any. 

Performance Guarantee (PG) has been received from the contractors as per the 

terms of the contract. 

Whether material/equipment given on returnable basis has either been received 

back or adjusted against the final payment. 

1.5.7.2  Scrutinise contractor’s ledger to ensure that amount recoverable, if any, from 

the contractor has been deducted.  

1.5.7.3  Also verify that an NOC has also been obtained from the Engineer-in-Charge 

(EIC) concerned/Wing concerned.    

1.5.7.4   Verify and ensure that the documents retired through bank against LC are as 

per terms and conditions of LC including the amendments issued thereafter.  

1.5.7.5  Verify deduction of tax under section 194C of the Income Tax Act and work 

Contract Tax as per Act. 

1.5.7.6  Verify that security deposit has been released on completion of the contract/as 

per terms of the contract, after prior approval of the competent authority. 

1.5.7.7  Obtain a list of security deposits pending for payment for more than one year. 

 

1.6  BANK GUARANTEES RECEIVED FROM THE CONTRACTOR 

1.6.1  Validity 

1.6.1.1  Verify from the records maintained in respect of Bank Guarantees (BG) and 

ensure that BG has been taken for an adequate amount and period from the 

contractors as per the terms and conditions of the contract. 

1.6.1.2  Check whether a written confirmation in respect of the BG has been obtained 

from the issuing bank.  
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1.6.1.3  Ensure that BG was issued as per specified format and showing the terms and 

conditions in respect of purpose, its validity and invocation.   

1.6.1.4  Original BGs are kept in the custody of an authorised official.  

1.6.1.5  In case of mobilisation advances/other advances, ensure that these are 

released only after receipt of a valid BG. 

1.6.1.6  Where BG is acceptable in lieu of EMD, ensure that the NIT specifically contains 

a clause to that effect. 

1.6.1.7  The BG should mention the reference number of the NIT, the date of its 

publication, etc. 

1.6.1.8  Ensure that the BG register is renewed on a regular basis and list out the cases 

of the expired BGs. 

1.6.1.9  Ensure that on satisfactory completion of the contract, BG is released after a 

prior approval of the competent authority. 

1.6.1.10  Ensure that the concerned Wing takes prompt action to invoke the BG in case of 

a default by the contractor, as per the terms and conditions of the contract, with 

the approval of the competent authority. 

1.6.2  Renewals 

1.6.2.1  Identify the cases of renewal of BGs after the prescribed time limit, as per the 

terms and conditions of the contract and the reasons of such delay. 

1.6.2.2.  Timely action is taken to review the BG at least one month before its expiry and 

ensure that necessary costs are borne by the contractor or the service provider 

concerned. 
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1.7  INSURANCE OF PLANT AND MACHINERY (P&M) 

1.7.1  Ensure that relevant corporate insurance policies/guidelines regarding plant and 

machinery are available. 

1.7.2  Check their amount and validity with their respective insurance papers. 

1.7.3  Determine whether a cost-benefit analysis is carried out for taking an insurance 

policy for various risks. 

1.7.4  Obtain a list of uninsured items of P&M and examine the reasons given thereof. 

1.7.5  Check that adequate insurance cover is obtained for all items of P&M, keeping 

in view their replacement values/depreciated values, as per the corporate 

guidelines. 

1.7.6  Ensure that quotations were invited from various companies and comparative 

statement was prepared before finalisation of the policies, considering that all 

possible discounts were availed for the DHBVN. 

1.7.7  Ensure that an approval from the competent authority has been taken for the 

purchase of the insurance cover. 

1.7.8  Ensure that the cover note clearly contains the required details in respect of the 

amount covered, type of risk covered, validity clause, etc. 

1.7.9  Ensure that the records for insurance of assets are being maintained properly 

and on a regular basis. 

1.7.10  Ensure that the policies are being renewed timely after making a risk 

assessment.  

1.7.11  Ensure that proper claims are lodged and records are maintained thereof. 

1.7.12  Check the claim records, consisting of claim register and files, to ensure the 

following: 

The claim has been lodged correctly within a reasonable time after occurrence 

of the event. 
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A proper follow-up action has been taken, especially in case of claims pending 

for a long time. 

1.7.13  Verify that unclaimed amounts/losses are written off as per the DHBVN 

guidelines/delegations. 

17.14 Obtain a list of pending insurance claims and seek the reasons for long-pending 

claims and the follow-up action in that regard. 



  
 

141  

 

2.0  PROCUREMENT 

2.1  INDENT/PURCHASE REQUISITION 

2.1.1  Verify that purchase requisitions have been raised, approved and sanctioned by 

the competent authority as prescribed in the DHBVN Procurement Manual and 

Delegation of Powers. 

2.1.2  Ascertain whether all tendering procedures like approval of tendering, invitation 

of bids, requirement of EMD/bid security, specifying bid opening dates, 

maintenance of tender box, certification of tender opening by 

Contracts/Finance, formation of the tender committee has been followed in all 

cases as per DHBVN Procurement Manual and Delegation of Powers. 

2.1.3  Ensure that there is availability of adequate budgetary provisions and in the 

absence of budgetary provisions, an approval of the competent authority has 

been obtained. 

2.1.4  Ensure that in the case of purchase requisition involving expenditure in foreign 

currency, a prior approval of the competent authority has been obtained. 

2.1.5  In case of repeat order, ensure that terms and conditions as prescribed in 

Procurement Manual have been duly complied with. 

2.1.6  Ensure that the detailed purchase order has been issued in standard format and 

contains all the relevant terms and conditions, e.g., description, quantity, price, 

delivery schedule, payment, freight payment, etc.  

2.1.7  Make sure that any modification/change in any terms in the PO has been done 

only after taking prior approval of the competent authority. 

2.1.8  Ensure that due concurrence of the Finance Wing has been obtained. 

2.1.9  In case of purchase order on urgency basis, verify that there is no undue time 

gap between award of contract and supply of the order.  

2.1.10  Check that in case the PR is for purchase of an item for replacement of an 

existing asset, proper justification for the replacement, i.e., obsolescence etc. 
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along with the proposed action plan for disposal of the existing asset has been 

recorded. 
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2.2  VENDOR SELECTION 

2.2.1  Check the nature of the tender and ascertain, adhering to the provisions of the 

Procurement Manual whether it is:  

Single Tender,  

Limited Tender, or  

Open Tender. 

2.2.2  In case of single tender/limited tender, the basis of procurement proposal, 

where adequate justification for the same like source standardisation, technical 

suitability, urgency, etc. have been given; analyse the reasonableness of the 

justification furnished. 

2.2.3  Verify that the enquiry was issued to competent parties, preferably to 

PSU/Government agencies – manufacturers, authorised dealers, etc. – dealing 

in the same item. 

2.2.4  Verify that approval on the selected names of the vendors have been obtained 

from the competent authority. 

2.2.5  Ensure that no preference has been accorded to any party in the selection 

process. 

2.3  ANNUAL RATE CONTRACT 

2.3.1  Enquire with the process owners and ensure that a system of vendor source 

standardisation is in place and in line with the provisions of the Procurement 

Manual. 

2.3.2  Check and ensure that annual rate contracts are reviewed at regular intervals. 

2.3.3  Ensure that annual rate contracts have been finalized as per provisions of 

Procurement Manual. 

 2.3.4  Ensure that the annual rate contract/vendor source standardisation has been 

carried out by the committee constituted for the purpose and as per the 

provisions of the Procurement Manual 

2.3.5  Review the system of quantity estimation and ensure that quantity estimation is 

in line with the consumption pattern. 
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2.4  RECEIPT OF MATERIAL AND MONITORING OF PENDING PURCHASE 

ORDERS 

2.4.1  Review the statement of pending purchase orders/follow-up action at regular 

intervals. 

2.4.2  Check the instances of delay in receipt of material. Ensure that penalty for late 

delivery has been recovered from the service provider or waived off after the 

approval of the competent authority. 

2.4.3  Where extension in delivery schedule was made, ensure that due approval has 

been obtained from the competent authority. 

2.4.4  Auditors should check if there are any purchase orders placed on service 

providers that have not been executed by them. Make comment on the follow-

up action being taken by the unit concerned. Auditors should also comment on 

action taken for procurement of the items not supplied by parties on whom POs 

have been placed from other sources along with details of additional cost 

incurred and penal action taken against defaulting service providers. 

2.5  SERVICE PROVIDER’S BILL 

2.5.1  Examine the service provider’s bill with the purchase voucher. 

2.5.2  Compare the quantity and rates of the bill with the purchase order and the 

stores receipt voucher/challan. Verify that correct quantity is received and 

quality is approved after proper inspection. 

2.5.3  Examine the service provider’s account in the subsidiary ledger and confirm 

whether advances have been deducted while making payment. 

2.5.4  Verify that the date of payment is in accordance with the payment terms in the 

purchase order. In case payment made is considerably earlier than what is 

stipulated, this is to be reported in the audit report. 

2.5.5  In case of shortages, excesses, rejections, etc., verify that deductions have 

been made from the bill. 
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2.5.6  Where debit/credit notes have been issued for shortage, excesses, rejection, 

etc., trace them in service provider’s account in the subsidiary ledger. 

2.5.7  Check that LD has been recovered from the party, where applicable, for delivery 

of materials beyond contractual delivery, etc.   

2.5.8 Check that Early Payment Rebate has been recovered from the party where 

applicable for Early Payment i.e before due date of payment. 

2.5.9  Review the claim for advance from service provider and refer to the relevant 

purchase order to confirm the terms regarding advance payable. 

2.5.10  Match the amount payable with the payment voucher. 

2.5.11  Confirm that the approval of the competent authority has been obtained on the 

payment voucher. 

2.6  SPOT/CASH/LOCAL PURCHASE 

2.6.1  Ensure that spot purchases have been made only in emergency cases. Verify 

the justification of the same from the concerned authority. 

2.6.2  Ensure that in case of cash purchases the amount should not exceed the 

maximum amount prescribed in the Procurement Manual/DoP and check the 

relevant bills for rates computation etc. Ensure that a committee consisting of 

one representative each from the indenting, finance & accounts and 

procurement division has made spot purchase beyond the amount prescribed. 

2.6.3  Verify the instances of spot/local purchase and ensure that spot purchases are 

duly recorded in store records and not directly issued to end-user. 



  
 

147  

 

3.0  FINANCE AND ACCOUNTS 

3.1  CASH TRANSACTIONS 

3.1.1  Cash Payments and Receipts 

3.1.1.1  Verify the vouchers selected along with supporting documents and ascertain 

that these have been approved by the competent authority in accordance with 

the DoP/instruction. Also ensure that correct head of account has been debited.  

3.1.1.2  There is no manual change on the cash payment voucher. 

3.1.1.3  Ascertain reasons if payment in cash exceeds Rs. 20,000/- in contravention of 

Income Tax Act 1961 and report these in the audit report. Also ensure that 

voucher and supporting documents have been stamped “PAID”. 

3.1.1.4  Verify that the date of the receipt for payment and the date of payment is the 

same. In case the date of receipt is later than the date of payment mentioned in 

the cash payment voucher/cash book, report this in the audit report. 

3.1.1.5  Check the entry in the cash book with vouchers for the amount, date and the 

account debited. 

3.1.1.6  Verify that cash payments made on holidays or beyond working hours are 

supported by the reason for making such payments. 

3.1.1.7  Verify that all cash payments are duly stamp-receipted wherever necessary. 

3.1.1.8  Review the request for imprest and confirm that this has been duly approved by 

the competent authority prior to the amount of the imprest having been paid. 

3.1.1.9  Select the receipts to be audited and ensure that these have been signed by the 

competent authority. 

3.1.1.10  Ensure that there is a proper system for issue of official receipt for all cash 

receipts, which are serially controlled. 

3.1.1.11  Ensure that cash receipts have been properly accounted for and the same is 

deposited into the bank on the same/next day of the receipt. 
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3.1.1.12  Verify the nature of receipts and in case of certain items such as sale of 

scrapped assets etc., ensure that the approval of the competent authority has 

been obtained. 

3.1.1.13  Trace the receipt into the cash book and check the date of the receipt and entry. 

Ensure that the continuity of serial numbers of the receipts is in order. 

3.1.1.14  Verify the receipts control register to ensure that there are no missing receipt 

books. A physical count of the receipt books may sometimes be carried out. 

3.1.1.15  Take physical verification of cash at the beginning of selected dates and note 

the details there of in the audit working papers. Surprise check is to be made 

without any prior information or indication to cash section. 

3.1.1.16  Check that the cash book is written up-to-date. Observe whether cash tally 

statement is prepared daily with periodical checks by higher official. 

 Check if there is dual control of the safe and that the amount being kept in the 

chest is not abnormally high. 

3.1.1.17 Check that at the close of month balance is made nil by depositing the surplus 

cash in the Bank and the balance amount is not deposited with sole intension to 

use the same in the next month. 

3.1.1.18 Check that the amount deposited with Nigam is not utilized for making payment 

and the same is deposited in the Bank at the earliest. 

3.1.2  Bank Transactions 

3.1.2.1  Select the vouchers to be checked. 

3.1.2.2  Verify that all cheque books have been kept in safe custody under the 

authorised officials.  

3.1.2.3  Verify the vouchers along with the supporting documents and ascertain that 

these have been approved by the competent authority in accordance with the 

DoP / instruction. 
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3.1.2.4  Ascertain that correct classification of capital and revenue expenditure has been 

made and debited to the correct head of the account with reference to the 

Corporate Chart of account codes. 

3.1.2.5  Ensure that the voucher and the supporting documents have been stamped 

“Paid”. 

3.1.2.6  Verify that the payment has been made by an account payee cheque and the 

payee receipt is available. 

3.1.2.7  Trace the entry into bank book and tally the amount and account debited with 

correct account code. 

3.1.2.8  Verify the posting from the bank book to the general ledger and the sub-ledger. 

3.1.2.9  In case the cheque is outstanding for more than six months, report this in the 

audit report. 

3.1.2.10  Unpaid cheques for more than 6 months should be transferred to unpaid 

cheques account and review this account to see further that cheques 

outstanding for more than 3 years are transferred to misc. receipts account. 

3.1.2.11  In case of issue of a duplicate cheque, ensure that permission from the approval 

authority has been taken and instructions were also issued to the bank for 

stopping the payment of the earlier cheque. 

3.1.2.12  Foreign currency payments by DD/transfers: 

In addition to the above checks, verify the exchange rate and calculations for 

conversion. 

Check exchange permit and its endorsement as to the date and rate of 

remittance and verify the same. 

3.1.2.13  Retirement of documents through bank:  

In addition to the above checks, verify the purchase order as to the terms of 

payment. 

Check the calculation of interest and bank charges with reference to the terms 

of the purchase order, verify by whom these are to be borne and ensure that 
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this has been complied with. Verify the stores receipts voucher with bank 

documents. 

3.1.2.14  Ensure that the receipts have been duly approved by the competent authority. 

3.1.2.15  Verify the receipts into the bank book. 

3.1.2.16  Verify postings from the bank book into the general ledger and the sub-ledger. 

3.1.2.17  Check the entry into the cheques receipt register and ensure that cheques are 

under safe custody until they are promptly deposited with the bank. 

3.1.2.18  Verify the entry of the cheque into the bank pay-in-slip, duly authenticated by 

received stamp of the bank. 

3.1.2.19  Verify that cheques are properly checked at the time of receipt for completeness 

and validity.  

3.1.2.20  Ensure that post-dated cheques received are properly recorded, kept in safe 

custody and presented on due dates. 

3.1.2.21  Bank receipts In Foreign Exchange paid directly 

In addition to the above checks, verify the exchange rate and its calculations. 

Ascertain the amount receivable on this account in rupee value and ensure that 

the difference on account of exchange fluctuation has been accounted for in the 

exchange rate fluctuation account. 

3.1.3  Cash Withdrawals from Bank 

3.1.3.1  Examine the bank withdrawal voucher and ascertain whether it has been duly 

authorised by the competent authority. 

3.1.3.2  Verify that total cash in hand has not exceeded the sanctioned limit for cash in 

hand and it is within the limit of insurance coverage for cash in safe, fidelity 

insurance and cash in transit policy. 

3.1.3.3  Report all cases of withdrawal from bank where the withdrawal was made in 

excess of requirement and the cash withdrawn was kept in the chest for 

substantial time without any cogent reasons. 
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3.1.3.4  Ensure that cash withdrawal is accounted on the same day and adequate 

custody procedure is followed to keep the cheque for cash withdrawal in case 

cash is not withdrawn on the same day. 

3.1.4  Bank Reconciliation 

3.1.4.1  Verify that the bank reconciliation for all bank accounts is made as per 

schedule. 

3.1.4.2  Select the months for which bank reconciliation’s are to be checked and obtain 

the bank reconciliation statements and the corresponding bank statements. 

3.1.4.3  From the previous month’s bank reconciliation statement, tick the outstanding 

items which have been cleared during the month under review. Regarding items 

still outstanding,  report any inordinate delays in the audit report including 

inordinate delays in respect of current month’s outstanding items.  

3.1.5  Journal Vouching 

3.1.5.1  See that all journal vouchers are serially numbered and all transactions should 

be approved by the competent authority. 

3.1.5.2  Ensure that all journal vouchers are supported by the relevant documents and 

see that the narration given is as clear as possible. 

3.1.5.3  Check that the payments made from imprest account are for the purpose for 

which imprest was sanctioned. Imprest account should be closed as soon as it 

is required for recoupment but not later than a month. The imprest in any case 

should be closed at the end of the financial year and the unspent balances be 

remitted. 

3.1.5.4  Check that the imprest accounts are operated by the person to whom the 

imprest has been sanctioned. 

3.1.5.5  Examine the justification for passing the journal entries for making rectification 

of errors. 

3.1.5.6  Verify the accuracy of entries made for various adjustments for 

expenses/incomes accrued but not received or paid.   



  
 

152  

 

3.1.6  Fund Transfers/Limit Transfers to Units, Fund transfer from Collection 

Centres 

3.1.6.1  Whether monthly fund requirement from various units are received as per time 

schedule duly approved by head of the unit. 

3.1.6.2  Whether funds transferred exceed the budgeted provisions. Ensure that transfer 

of additional funds was duly approved by concerned Director/MD/ competent 

authority. 

3.1.6.3  Verify that fund utilisation statements are received on monthly basis from all the 

units. 

3.1.6.4  Test check the fund utilisation for a few months and verify that no surplus/idle 

balance was lying in the unit. 

3.1.6.5  Check the inter unit reconciliation and related bank reconciliation’s and confirm 

that all inter unit fund transfers have been accounted. 

3.1.6.6  Obtain the list of long outstanding entries and review the explanation given by 

unit for the outstanding amounts.    
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3.2  FIXED ASSETS 

3.2.1  Procurement of Fixed Assets 

3.2.1.1  Obtain the list of fixed assets purchased during the period of audit. Examine the 

relevant vouchers and confirm that the amount has been provided for in the 

capital budget duly approved by the competent authority. 

3.2.1.2  Purchases of fixed assets have been duly authorised by the competent 

authority. 

3.2.1.3  If fixed assets have been purchased without any provision in the approved 

budget, special approval was obtained as per guidelines provided in this regard. 

3.2.1.4  Verify the freight, insurance, registration, installation expenses, any directly 

attributable cost incurred for bringing the assets to its working condition or for its 

intended use etc. with the relevant vouchers and that these have been included 

in the cost of assets. 

3.2.1.5 Verify the entry into the fixed assets register and ensure that the assets have 

been classified and coded in accordance with specified classification and 

codification procedure.   

3.2.1.6  Ensure that Assets Identification Number (AIN) is allotted to all assets at the 

time of preparation of Store Requisition (SR), if routed through stores. 

Otherwise AIN is allotted at the time of capitalisation. 

3.2.1.7  Ascertain whether valid insurance policy for the assets exists. In case insurance 

policy has been lapsed and not renewed, report this in the audit report. 

3.2.1.8  Verify that all cost elements for procurement of land have been included in the 

cost such as purchase price of land/compensation paid for land, compensation 

for structure, trees, crops on the acquired land, legal charges, stamp duty, 

resettlement/rehabilitation and community development expenses.  

3.2.1.9  In case of building, verify that its cost includes purchase price/compensation 

paid for acquisition of building, stamp duty and legal charges, payment to tenant 

at the time of acquisition, fees paid to architects and amount incurred on 

repair/alteration/improvement. 

3.2.1.10  Where building is purchased alongwith land at a consolidated price the 

purchase cost shall be bifurcated between land and building.  
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3.2.1.11  Ensure that machinery spare parts/standby equipments procured, whose use is 

expected to be irregular, have been capitalised with the main equipments. 

3.2.2  Capital Work-in-Progress 

3.2.2.1  Review the details of capital work in progress and trace out the purchase orders 

raised for its procurement. The amount has been booked under various heads / 

accounts codes as per DHBVN’s Chart of Accounts Codes. 

3.2.2.2  Incidental expenditure during construction should include corporate office 

expenses for the year as apportioned to capital work in progress. 

3.2.2.3  Claims for price variation/exchange rate variation in case of contracts are 

accounted for on acceptance. 

3.2.3  Incidental Expenditure during the Construction Period (IEDC)  

3.2.3.1  Ensure that IEDC have been computed accurately and capitalised accordingly. 

The incidental expenses comprise borrowing cost, exchange rate variation, 

administrative and other general overheads attributable to assets, depreciation, 

etc.  

3.2.3.2  In case a building is constructed, ensure that all cost relating to construction has 

been identified and capitalised.  

3.2.3.3  Ensure that borrowing cost in respect of construction/acquisition of the fixed 

assets for the period up to completion of construction of fixed assets have been 

capitalised to the cost of related assets. Ensure that Accounting Standard-16 

issued by the ICAI has been followed. 

3.2.3.4  Verify that all the incomes during construction period i.e. sale of scraps etc. 

have been adjusted against expenditure during construction period. Ensure that 

in case such income is taxable as per Income Tax Act, then tax liability in this 

respect has been considered as IEDC. 

3.2.3.5  Ensure that the sales revenue during the period has been deducted from the 

commissioning expenses and the net expenses have been capitalized. 

3.2.3.6  Check that cost incurred on start up and commissioning of any plant including 

expenses on trial run have been capitalised. 
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3.2.4  Interest during Construction Period 

3.2.4.1  Ensure that while calculating interest relevant provisions issued by the ICAI are 

being followed. 

3.2.4.2  Check and ensure that interest for the period is being charged on the closing 

balance of capital work-in-progress items. 

3.2.4.3  Ensure that payment of interest is being made as per the provisions of the DoP 

and after taking prior approval from the competent authority. 

3.2.4.4  Also ensure that all the interest payments are made timely and obtain statement 

of the financial institution/bank showing the outstanding amount of loan. 

3.2.5  Fixed Assets Register (FAR) 

3.2.5.1  Ensure that acquisition cost of fixed assets have been computed considering 

the relevant accounting standard issued by ICAI. Also check that proper 

classification of assets have been made as per Accounts Code Book of the 

DHBVN. 

3.2.5.2  Ensure that fixed assets register (FAR) is being maintained as per requirements 

of CARO, 2003. Verify that the same is regularly updated. 

3.2.5.3  Check whether FAR shows all necessary details regarding every item, viz., 

Assets identification number (AIN).   

Location, quantitative details and description of all assets. 

Historical cost of fixed assets. 

Accumulated depreciation. 

3.2.5.4  Verify that FAR is regularly reconciled with the General Ledger. 

3.2.5.5  Ensure that every movement of fixed assets has been recorded in FAR stating 

date of transfer and quantitative details. 

3.2.5.6  FAR should also contain the information in respect of assets located at 

residential premises of employees, if any. 



  
 

157  

 

3.2.5.7  Ensure that any mortgage or encumbrance against a fixed asset has been 

properly disclosed in accordance with Schedule-VI of the Companies Act, 1956. 

3.2.5.8  In case of revaluation of fixed assets, verify whether it has been disclosed 

properly in the accounts as per AS-10 issued by the ICAI. 
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3.2.6  Sale/Disposal and transfer of fixed assets 

3.2.6.1  Check that a register for recording scrapped/obsolete assets and sale and 

disposal thereof is maintained and updated regularly.  

3.2.6.2  Review the procedure for identification and disposal of fixed assets and ensure 

the following:  

          Regular system for identification of obsolete and scrapped items is as per 

guidelines of the DHBVN. 

         Net realisable value of assets has been determined as per guidelines issued in 

this regard. 

         Ensure that disposal of assets have been made as per the guidelines and 

authorised as per DoP through tendering process except when sale is made to 

Government or to PSUs.        

3.2.6.3  In case sale of fixed assets is made to employee of DHBVN ensure that the sale 

has been made in accordance with the rules of DHBVN in this regard. 

3.2.6.4  Ensure that there is a proper system to identify any impairment of 

tangible/intangible assets. Verify that provisions of AS-28 are complied with. 

3.2.6.5  Verify that any loss/profit on sale of fixed assets has been properly accounted. 

3.2.6.6  Check the cases of transfer of assets during the period under audit and verify 

the followings: 

           Requisition for transfer of assets duly approved by head of the unit has been 

received from transfer unit. 

           The transfer of assets has been approved by competent authority. 

3.2.6.7  Ensure that Inter-unit advise prepared by transferor unit contains all relevant 

details such as original cost, accumulated depreciation, date of capitalisation, 

rate of depreciation etc. to facilitate the transferee unit for making necessary 

accounting entry. 
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3.2.7  Depreciation/Amortisation 

3.2.7.1  Ensure that depreciation is being charged on various assets as per DHBVN 

policies and procedures and is in conformity with AS-6. Check whether the 

DHBVN is providing depreciation on rates as per Schedule-VI of the Companies 

Act, 1956 or as per the rates notified under The Electricity Act, 2003 whenever 

applicable and as per the Income Tax Act, 1961 for Tax audit purposes. 

3.2.7.2  Check the computation of depreciation and verify entry of provision for 

accumulated depreciation in the general ledger. 

3.2.7.3  Where historical cost of depreciable assets is changed due to change in long 

term liability consequent upon exchange rate fluctuation, price adjustments, 

changes in duties or similar factors etc., the depreciation on revised 

unamortized depreciable amount has been provided over the residual life 

determined on the basis of the rate of depreciation of the assets. 

3.2.7.4  Depreciation should be charged even if fixed assets remain idle during the 

accounting period under reference. 

3.2.7.5  Check that depreciation on assets acquired is provided on proportionate basis 

from the month in which assets was ready to use. 

3.2.7.6  If  cost of depreciable assets is covered partly by Government Grants (GG), 

one of the two following alternative accounting approaches as per policy of 

DHBVN are suggested for accounting purposes: 

Amount of GG is deducted from cost of fixed assets and depreciation is charged 

on the net cost, or 

Amount of GG is credited to a subsidy reserve and depreciation is charged on 

the original cost of the fixed assets and the balance standing in the credit of the 

subsidy reserve is transferred to profit and loss account systematically in 

proportion of depreciation. 

3.2.7.7  In case of transfer of assets to other units, verify that depreciation is provided for 

by the transferee unit for the whole year, irrespective of the period for which 

such asset was actually used by the transferor. 
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3.3  INVESTMENTS 

3.3.1  Ensure that the investments are made as per the DoP and proper approval from 

the competent authority. Also ensure that all investments are made by the 

CE/Finance, DHBVN and in case of any other office, with the approval of the 

competent authority. 

3.3.2  Check and ensure that a detailed study of risk and returns for various 

investments is carried out after considering factors like past returns, etc., for 

determining the line of direction for future investments. 

3.3.3  Check and ensure that a register is maintained for recording of investments u/s 

372(A) of the Companies Act, 1956 and there is a system of intimating the 

Company Secretary for the details of investments made/disposed off to enable 

him to update the register on a regular basis. Also ensure the compliance of AS-

13 issued by the ICAI. 

3.3.4  Ensure that proper bifurcation of the nature of investments is made regarding 

trading/non-trading, quoted/unquoted, short-term/long-term investments, etc., 

and proper procedure and documentation is followed for the same. 

3.3.5  Ensure that a physical verification of all the investments has been made by the 

competent authority and during the period of audit, surprise checks are done so 

that proper reliance is being placed on that and obtain confirmation for 

investment lying with the bank/third parties. 

3.3.6  Ensure that a separate register is being maintained for the income from 

investments and check that all incomes are booked on accrual basis. 

3.3.7  Ensure that whenever an investment is sold, proper approval is taken from the 

competent authority and necessary adjustments are made in the investment 

register. Also ensure that no investment is sold below the acquisition cost and if 

it is so, ask for the reasons for the same. 

3.3.8  Ensure that if the investments are made in shares/mutual funds, a statement is 

received periodically from the broker/depository participant (DP) or the original 

certificates are checked on sample basis. 
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3.3.9  Review the valuation of investments in the books of accounts and check 

whether any provision for permanent diminution is required to be made. 

3.3.10  Ensure that TDS certificates are obtained monthly or at the end of the year in 

case of deduction of tax at source in respect of income earned. 

3.3.11  Ascertain that all the investments have been stated in the Schedule of 

Investments as per the requirements of Schedule-VI of the Companies Act, 

1956. 

3.3.12  Income/gains and losses on disposal of investments have been properly 

recorded. 

3.3.13  Proper disclosure of any encumbrance of an investment or contingent liability in 

respect of partly paid shares. 
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3.4  LOANS AND BORROWINGS 

3.4.1  General Aspects Applicable to All Loans 

3.4.1.1  Obtain details of loans and borrowings raised in foreign currency during the 

period of audit and ensure that an approval had been taken from the Board of 

Directors. 

3.4.1.2  Ensure that terms and conditions of loan agreement have been vetted 

thoroughly by the legal Wing. 

3.4.1.3  Whether necessary charge on assets has been registered with the Registrar of 

Companies within the prescribed time limit after signing of loan agreement. 

3.4.1.4  Check that drawls have been made as per schedule given in the loan 

agreement. 

3.4.1.5  Verify that proper accounting entries have been passed for each drawl.  

3.4.1.6  Verify the computation of interest as per rate given in the loan agreement. Penal 

interests levied, if any, are due to the default. Reasons for the default have also 

been informed to the competent authority. 

3.4.1.7  Interest payment is accounted for on accrual basis and made in time. 

3.4.1.8  Check that processing charges, commitment charges, and other fees paid are 

as per the terms of the loan agreement. 

3.4.1.9  In case of prepayment of loan, check whether detailed cost-benefit analysis had 

been made justifying the prepayment. 

3.4.1.10  In case of closure of loan, ensure the following: 

Satisfaction of charge has been filed with the Registrar of Companies within the 

prescribed time limit. 

NOC has been obtained from the lender.   

Securities provided for the loan have been received back. 

Loan master has been updated. 
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3.4.1.11  Ensure that no long-term borrowing was used for short-term requirements and 

vice versa. 
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3.4.2  Specific Aspects Related to Loans Raised in Foreign Currency 

3.4.2.1  Verify the following: 

Rate of interest is reasonable considering the risk of exchange rate variation 

Exchange rate variations have been computed and loan liability has been 

restated at the end of each accounting year.  

In case of forward exchange contract, analyse the terms like period of contract, 

premium/discount, etc. 

3.4.2.2  Ensure that in case of External Commerce Borrowings (ECB), guidelines issued 

by Ministry of Finance/RBI have been duly complied with. 

3.4.2.3  Verify that Accounting Standard 11 in respect of accounting for effect of 

changes in foreign exchange rate issued by the ICAI has been followed. 

3.4.3  Specific Aspects Related to Funds Raised Through Bonds 

3.4.3.1  Ensure that bonds are issued after complying with the requirements of 

Companies Act, 1956, SEBI Guidelines or any other guidelines applicable and 

issued from time to time. 

3.4.3.2  Check that interest on bonds has been paid as per terms of the issue after 

deducting the tax at source at the applicable rate. 

3.4.3.3  Check that redemption of bonds, if any, made during the year was as per terms 

of issue and on due date. 

3.4.3.4  Ledger account of bonds is reconciled with bond issue register on regular basis. 

3.4.3.5  Confirm that unclaimed amount of matured bonds and interest thereon over 7 

years have been credited to Investor Education and Protection Fund 

established as per the provision of Sec. 205C of the Companies Act., 1956. 

3.4.3.6  Ensure that stock of stationery is physically verified and reconciled with record 

maintained in this regard. 
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3.5  PAYABLES 

3.5.1  Bill Passing and Payments 

3.5.1.1  Ensure that a proper system exists for bill passing and release of payments to 

service providers. 

3.5.1.2  Verify the following: 

          Documentary evidence in respect of goods/services received and inspected. 

          Calculation of bill amount with regard to rates charged, allowable discount, TDS 

or other statutory dues if applicable, adjustment of advance, retention 

money/other claims. 

          Expenditure was made as per approval by the competent authority and within 

the budgetary limits. 

         Report the inordinate delay between passing of bill and actual payment made 

to service providers. 

3.5.1.3  In case, the payments are made to service providers before the due date verify 

that approval from the competent authority was taken. Early Payment Rebate 

was also availed from service providers as per terms of the contract.                

3.5.2  Reconciliations, Confirmations  

3.5.2.1  Scrutinise the sub-ledger of creditors and report the debit balances/advances 

outstanding for more than six months.  

 3.5.2.2  Check whether some old or disputed bills have been booked just to adjust the 

long outstanding debit balance / excess payment.  

3.5.2.3  Check whether debit balance / advance payment has further been accumulated 

without adjustment of earlier debit balance / advance payment unreasonably.  

3.5.2.3  Obtain the list of creditors showing long outstanding credit balances but not 

written back till date. 

3.5.2.3  Ensure that creditors’ accounts are reconciled on regular basis. 
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3.5.2.4  Check and ensure that there is a system of obtaining balance confirmation from 

the creditors at the year-end. 
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3.6  BUDGETING 

3.6.1  Ensure that there is a clear policy of the DHBVN on preparation of the budget, 

portraying with precision the overall business activities and determining targets 

of performance for each section or Wing of the DHBVN. It includes a detailed 

procedure for budget preparation and compilation, basis of estimation and 

justification for the budgeted amount.  

3.6.2  Review the procedure for preparation and compilation of the budget at various 

levels and verify the following: 

The formats used are standardised. 

Adequate consideration has been given to representations from concerned 

Wings on the budget proposals. It provides yardsticks against which actual 

performance can be compared with the predetermined targets. 

It provides a detailed procedure for analysing the deviations, if any. 

3.6.3  Obtain a copy of the budget for one or two Wings and verify the following:  

The budget lays down the responsibility of each executive and other personnel 

for making objective assessment of activities. 

Whether budget proposals were made timely and approved by the competent 

authority. 

Verify that the basis of estimation, used in the budget, has been computed as 

per budgetary guidelines issued by the DHBVN. 

Review the compilation process of the budget. 

3.6.4  Ensure that budget was approved by the competent authority and sent to 

concerned Wings in time. 

3.6.5  Review the overall budgetary process and ensure that expenses were made 

within the constraint of the budget, and necessary approval is sought from the 

competent authority, when the amount exceeds the budgetary provisions. 

3.6.6.  On the basis of overall budget working report, showing variance analysis in 

respect of actual expenses vis-à-vis budgeted expenses, ensure that variances 

are shown as a part of the MIS and report it. 
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3.6.7  Test check whether these variances have been correctly calculated and 

analysed with the reason to take an appropriate plan of action. 

3.6.8  Ensure that a corrective action has been taken timely on the basis of action 

plan. 
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3.7  SCRUTINY OF EXPENSES 

3.7.1  Check the expenditure with source document i.e. expense bills, rent receipts, 

insurance policies, electricity bills, telephone bills, etc. (in case, the same have 

not been or could not be covered during vouching). 

3.7.2  Ensure that expenses have been booked for the relevant quarter/half-year and 

at the correct value for the purpose of preparation of quarterly/half-yearly results 

accurately.  

3.7.3  Ensure prepaid expenses have been properly booked and year-end provisions 

for outstanding expenses have also been made on accrual basis as per the 

accounting policy of the DHBVN. All provisions should be based on 

unaccounted bills and other calculations justifying the amount of provisions. 

3.7.4  Ensure that amount of all the provisions have been reversed in the beginning of 

next accounting year. 

3.7.5  Ask for the explanation if any expense account has negative balance.   

3.7.6  Ensure that prior period expenses/incomes are identified and booked separately 

under the head “Prior Period Expenses”, if they exceed the limit prescribed in 

the accounting policy of the DHBVN and in terms of AS-5 issued by the ICAI. 

3.7.7  Examine whether expenses are within the budgetary provisions.  

3.7.8  Compare the major expense heads with the previous year and make out the 

detailed analysis in case of large variation. Also analyse the monthly trend of 

major expenses and carry out the scrutiny of expenses showing abnormal 

increase or decrease. 

3.7.9  Verify the DHBVN office expenses and allocation of the same as per DHBVN 

policies and procedures. 

Electricity and Water Expenses 

3.7.10  Check whether rebate for timely payment is availed. 

3.7.11  Ensure that there is a system for passing the electric and water bills on the 

basis of consumption shown by relevant meters. 
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Rent 

3.7.12  Verify the amount of rent for the premises with the rent agreement. In case of 

new premises refer the approval of the competent authority and legal Wing. 

3.7.13  Check that Tax is deducted at the prescribed rate wherever applicable and TDS 

is deposited with the Income Tax Department within the stipulated time. 

Advertisement and Publicity 

3.7.14  Examine whether an approved list of advertising agencies has been drawn, 

reviewed and updated at a reasonable interval. 

3.7.15  Verify the matter advertised had prior approval of the competent authority. 

3.7.16  Examine whether the bills have been duly sanctioned and approved by the 

competent authority, the agreed discount has also been availed and contracts 

have been awarded at the best economical rates. 

3.7.17  Ensure that there is a budgetary provision for the amount. 

Repair/Servicing of Vehicles 

3.7.18  Compare the expenses with the sanctioned estimates. 

3.7.19  Ensure that expenses have been approved by the competent authority. 

3.7.20  Check the entry in vehicle maintenance register and history record of a 

particular vehicle. 

Miscellaneous Expenses  

3.7.21  Verify that amount has been duly approved by the competent authority. 

3.7.22  Examine the nature of expenses and ensure that the same has been correctly 

charged as per accounting policy of the DHBVN with correct accounting code. 
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3.8  REVIEW OF SUB-LEDGERS 

3.8.1  Employees’ Sub-Ledgers 

3.8.1.1  Report the detail of all the debit balances in various accounts outstanding for 

more than six months.  

3.8.1.2  Enquire about the credit balances for taking the appropriate steps for their 

adjustment. Report the detail of all the credit balances in various accounts 

outstanding for more than six months.  

3.8.1.3  Some of the accounts in respect of various loans, advances and recoveries are 

as under:  

 HBA, conveyance advance, computer advance, multipurpose advance, furniture 

/ household items advance, TA, LTC advance, pay advance, four months’ pay 

advance, other temporary advance, amount recoverable from employees 

(salary), amount recoverable from employees (store), amount recoverable from 

ex-employees, electricity charges recoverable from employees / others etc.  

3.8.2   Sub-Ledgers for Contractors, Service providers, Govt. Deptts. /Agencies & 

Others  

3.8.2.1  Scrutinise the sub-ledgers in respect of various advances/balances of 

contractors including security deposit, EMD, retention money, deduction on 

account of performance guarantee etc. and examine whether the balances in 

the control account in general ledger have been duly reconciled with sub ledger 

balances. 

3.8.2.2.  Review and comment on old balances appearing in sub-ledgers after taking the 

feedback from the Wing. Report the list of old outstanding balances (both debit 

balances & credit balances) for more than six months. 

3.8.2.3  Verify that recoveries in respect of rent, electricity and water, accommodation 

charges, machinery hire charges, cost of departmental materials issued on 

recoverable basis etc. are being made and are being properly accounted for.      

3.8.2.4  Ensure that all the deductions, i.e., retention money, EMD, security deposit, etc., 

are being made and properly accounted for. 
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3.8.2.5  Some of the accounts in r/o various advances, recoveries etc. relating to the 

contractors are as under: 

 Mobilisation advances against bank guarantee (BG), machinery / equipment 

advances, unsecured advances, material issued to contractors, amount 

recoverable from contractors (works), electricity charges recoverable from 

contractors etc. 

3.8.2.6  Some of the accounts in respect of various advances, recoveries etc. relating to 

the service providers are as under: 

 Advances to service providers- revenue, advances to service providers- capital, 

amount recoverable from service providers (purchase), amount recoverable 

from service providers (considered doubtful) etc.  

3.8.2.7  Some of the accounts in respect of various advances, recoveries etc. relating to 

the Govt. Deptts / Agencies and other parties are as under: 

 Advances to Govt. Deptts/ agencies, advances to others, amount recoverable 

from Govt. Deptts.- salary/store/welfare, machinery / equipment hire charges 

recoverable from Govt. Deptts/agencies/others.  

3.9  INTER-UNIT ACCOUNT 

3.9.1  Remittances / Inter-Unit Adjustments 

3.9.1.1  Examine the debit notes/credit notes and ascertain whether the same have 

been authorised by the competent authority. 

3.9.1.2  Check that the bank payment/receipt voucher has been duly approved by the 

competent authority, along with supporting documents. Trace the entry in the 

bank book and see that the concerned unit has been debited/credited with the 

same amount. 

3.9.1.3  Check whether the concerned project/office has issued a corresponding credit 

note for the amount. 
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3.9.1.4  Verify the payment made on behalf of other unit and check the entry in the bank 

book and in the general ledger in order to check that the concerned unit’s 

account is debited. 

3.9.2  Reconciliation 

3.9.2.1  Verify the inter-unit reconciliation statement and check whether outstanding 

items are adjusted subsequently. 

3.9.2.2  Verify the year-end reconciliation between units and ensure that their balances 

are in agreement. 

3.9.2.3  In case of unadjusted items beyond a reasonable period, the same should be 

reported with comments of project/office concerned. 
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3.10  SALARY SECTION 

3.10.1  Preparation of Salary 

3.10.1.1  Scrutinise the attendance records of a few employees and check the calculation 

of the number of working days with the payroll, including earned leaves, half-pay 

leaves and leaves without pay. 

3.10.1.2  Obtain the list of increments, promotions, etc., and verify whether the same 

have been incorporated in the payroll on test check basis. 

3.10.1.3  In the case of a few new employees / transferred cases, check with relevant 

appointment letters and personnel records for their rate of pay and the basis of 

remuneration. 

3.10.1.4  If any difference occurs in respect of basic pay, dearness allowance, HRA, city 

compensatory/project allowance, PF contributions, etc., note it properly and 

verify it with personnel section’s memos and individual pay record and ensure 

that the differences observed are properly reported in the audit report. 

3.10.1.5  List out the salary advances outstanding for more than three months. 

3.10.1.6  Scrutinise the loan accounts of these employees to check whether the data 

regarding amount of loans and monthly deductions thereof are being correctly 

stated and deducted accordingly. 

3.10.1.7  Verify that the net amount payable figure is arrived at after accounting for all 

types of recoveries of loans/advances, interest thereon (viz. HBA recovery, 

conveyance advance recovery, pay advance recovery, unspent balance of 

TA/TTA/LTC etc.). 

3.10.1.8  Ensure that all supplementary packages have been updated before processing 

the salary for the month, i.e., attendance records, advance records, leased 

accommodation, TDS accounting system, PF system, etc. 

3.10.1.9  Check the journal voucher prepared for the gross amount deducted and paid to 

appropriate authorities in time and check for any differences. The above 

vouchers should also be compared with the payroll. Challans/receipts received 

should also be verified and amounts compared. 
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3.10.1.10  Ensure that the final processing of the salary is made after due verification of 

trial processing. 

3.10.1.11  Whenever an employee is relieved on transfer, it is to be ensured that the unit 

has issued the LPC immediately and the advances outstanding against his 

name should be sent through Inter-Unit Advice i.e ATD/ATC immediately. 

3.10.1.12  Verify the negative pay cases and enquire reasons for the same. 

3.10 .2  Salary Disbursement 

3.10.2.1  Verify the documents generated in respect of a few employees subsequent to 

final processing of payroll, such as final pay bill, bank payment voucher and pay 

slips etc. 

3.10.2.2  Where salary is disbursed through direct transfer to employees’ bank accounts, 

ensure that employee’s bank account particulars are updated at the time of 

appointment, transfer, resignation or death, in the master data. 

3.10.2.3 Where salary is disbursed through cheque, authorised pay slips are forwarded 

to the head of office for distribution of salary. 

3.10.3  Payments of Arrears 

3.10.3.1  Test check the arrear payments based on orders received for revision / 

promotion. Calculate the arrears retrospectively from the date specified in the 

order. Ensure that relief under section 89 (i) of the Income Tax Act has been 

correctly calculated. 

3.10.3.2  Verify the Inter Unit Advice raised for the arrear paid to the employee for the 

period of service rendered in other units. 

3.10.4  Leave Encashment 

3.10.4.1  Check whether a well defined leave policy for the DHBVN is in existence. 

3.10.4.2  Ensure that the amount of leave encashment has been correctly calculated as 

per the rules and paid on the basis of order issued by the competent authority. 

3.10.4.3  Verify that the earned leave encashment is made as per instruction and TDS 

has been made, if applicable.  
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3.10.4.4  Check that the earned leave register is updated on the payment of leave 

encashment. 

3.10.4.5  Compare the leave records with the provision for leave encashment. 
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3.10.5  Shift Duty Allowance 

3.10.5.1  Verify whether the shift duty allowance has been paid to the eligible employees 

only, as per DHBVN guidelines in respect of payment of such allowance. 

3.10.5.2  Verify on test check basis that the amount of shift duty allowance has been paid 

to the employee as per prescribed rates. Care should be taken in case an 

employee has been rostered for the shift but he does not attend the same. 

3.10.5.3  Verify that proper records are being maintained for shift duty allowance and the 

prior approval of the competent authority has been taken. 

3.10.6  Payment of Lease Accommodation and its Recovery 

3.10.6.1 Ensure that lease masters are updated as per the new lease 

agreements/amendments during the year. 

3.10.6.2  Check entitlement of the employee for lease and lease recovery from him as per 

rules of the DHBVN. In case lease rents are paid in excess of rent entitlement; 

ensure that recoveries for the excess amount are being made through the 

payroll. 

3.10.6.3  Lease rentals, paid in case of transferred employees, have been transferred to 

the concerned units through Inter Unit Advices. 

3.10.6.4  Ensure that TDS affected on payment of lease rents are deposited with the 

government within the stipulated time limit. 

3.10.7  Payment of Staff Loans and Advances – HBA, Computer, Furniture, 

Conveyance etc. and its Recovery 

3.10.7.1 The principal amount and the interest accrued have been correctly computed 

and recovered as per terms of the sanction order. 

3.10.7.2  List out the cases where recoveries have not been affected from the due date. 

3.10.7.3  Ensure that employee’s records for loan sanctioned and repayments are 

updated on a regular basis. 
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3.10.7.4  Verify the cases where new advances were given to employees without 

adjusting the previous outstanding advance in contradiction of DHBVN rules.  

3.10.7.5  In case of transfer of an employee, ensure that a detailed recovery schedule is 

sent to the transferee unit for the outstanding amount of the advance and 

interest thereon.  

3.10.8  ESI, PF, TDS and other Deduction and Timely Deposit thereof 

3.10.8.1  Test check the employer’s contributions and confirm that these have been 

correctly computed while preparing payroll and have been duly entered in the 

PF account. 

3.10.8.2  Ensure that the deductions against PF advance made through the payroll are in 

accordance with the terms of the advances. 

3.10.8.3  Ensure that relevant evidence for claiming various deductions under the Income 

Tax Act have been received, along with his declaration submitted with the 

DHBVN, viz. rent receipt, saving certificates, certificate for payment of housing 

loan for claiming negative income under the head “Income from House 

Property”. 

3.10.8.4  Ensure that TDS made are deposited within the prescribed time limit and timely 

returns are filed accordingly.  

3.10.8.5  Verify the payment voucher for the deposit of amount into the bank. In case 

there is an inordinate delay, reasons for the same are to be obtained and 

reported in the audit report. 

3.10.9 Scrutiny of Employee Remuneration and Benefits 

3.10.9.1  Reconcile the salary and wages booked in the books with payroll section 

records and provident fund records. 

3.10.9.2  Analyse monthly trend of expenses and verify the instances of abnormal 

variations (increase/decrease). 
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3.10.9.3  Compare the salary and wages with previous year’s figures and analyse 

reasons whether the differences are due to new recruitment, employee 

retirement, payment of arrear of salary normal hike in the wages rates, etc. 

3.10.9.4  Check the provision for gratuity and leave encashment and ensure that 

provision has been made accurately on actuarial basis and provisions of AS-19 

(revised) issued by the ICAI in respect of accounting for retirement benefits of 

employees have been complied with. 

3.10.9.5  Ensure that the muster roll for casual labour has been approved by the 

competent authority. 
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3.11  OTHER ISSUES RELATING TO EMPLOYEES 

3.11.1  LTC – Advances and Claims 

3.11.1.1  Test check the LTC claims which were duly supported with rail /bus/air tickets, 

taxi bills etc. and duly sanctioned by the competent authority. 

3.11.1.2   LTC rules had been complied with and various criteria, e.g., eligibility as per 

block year, family members, their age, etc., have been met. 

3.11.1.3  LTC advances have been paid as per entitlement of employees prescribed in 

rules and circulars issued from time to time. 

3.11.1.4  Ensure that the advance against LTC has been refunded to the DHBVN if not 

utilised within fifteen days. Ascertain that the unspent advance has also been 

returned immediately i.e. within fifteen days from the date of advance.  

3.11.1.5  Verify that penal interest has been charged in case of delay in submission of 

bills or deposit of unspent amount. 

3.11.1.6  List out the advances outstanding for more than three months.  

3.11.2  Tour Advances and Claims 

3.11.2.1  Verify that the tour advance is released on the basis of application, duly 

approved by the competent authority. 

3.11.2.2  Where an earlier advance is outstanding, verify whether second advance has 

been paid with the specific approval of the competent authority. 

3.11.2.3  Ensure that the quantum of advance has been determined on the basis of 

duration of trip, rules laid down and circulars issued from time to time in this 

regard. 

3.11.2.4  Review the tour authorisation and confirm that the tour undertaken by an 

employee has been authorised in advance. 

3.11.2.5  Verify that mode of travel, conveyance, hotel expenses and out-of-pocket 

expenses claimed by the employee are in accordance with the Travelling Rules 

of the DHBVN. 
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3.11.2.6  Check where journey tickets etc. are provided by the DHBVN, no claim is made 

in the bills. 

3.11.2.7  Ensure that the travelling bill has been approved by the competent authority. 

3.11.2.8  Ensure that the travelling bill has been submitted within the prescribed time limit 

from the completion of the tour. 

3.11.2.9  Ensure that the advances are refunded immediately in case of cancellation of 

journey. 

3.11.2.10  Verify that penal interest has been charged in case of delay in submission of 

bills or deposit of unspent amount. 

3.11.2.11  List out the advances outstanding for more than six months. 

3.11.3  Medical Advances and Claims 

3.11.3.1  Test check the cases of reimbursement of medical claims. 

3.11.3.2  Verify that bills for medical claims have been verified as per entitlement of 

employees and medical attendance rules laid down in the Medical Attendent 

Rule and circular issued from time to time. 

3.11.3.3  Check that the payment of bills have been authorised by the competent 

authority with reference to employees and their dependents.  

3.11.3.4  Test check the direct payment made to the hospitals. 

3.11.3.5  Verify that penal interest has been charged in case of delay in submission of 

bills or deposit of unspent amount. 

3.11.3.6  Verify that TDS made and deposited in time on the payment of medical claims in 

excess of the amount specified in the Income Tax Act. 

3.11.3.7  List out the advances outstanding for more than six months.  

3.11.3.8  Test check the employee’s individual details for claim in respect of dependents. 
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3.12  REVIEW OF SALES AND OTHER INCOME 

3.12.1  Sales 

 Since the main business activity of DHBVN is sale of power detailed, intensive 

and concurrent audit of Revenue Accounts including audit of expenditures’ 

accounts is required to be carried out.  Accordingly a separate and independent 

wing headed by the XEN/Revenue Audit has been established and separate 

Manual of Audit has been published. 

3.12.2  Other Income 

3.12.2.1  Ensure that other incomes are booked only with source documents, viz., interest 

income with interest warrant/loan agreement, dividend income with dividend 

warrants. 

3.12.2.2  Reconcile the income of consultancy in financial records vis-à-vis records 

maintained in the consultancy division. 

3.12.2.3  Test check the details of miscellaneous income with the relevant source 

documents and ensure the correctness and accuracy of the amount booked, 

income pertaining to current year only, etc. 

3.12.2.4  Ensure that the approval from the competent authority is obtained before writing 

back the provisions/liability not required. 

3.13  STORES ACCOUNTS 

3.11.1  Maintenance of Price Stores Ledger 

3.13.1.1  Verify that the price stores ledger is prepared and reconciled at periodic 

intervals with bin cards/stores ledger and the general ledger. 

3.13.1.2  Check whether coding of receipts and issues has been done properly. 

3.13.1.3  Obtain a list of items purchased but not issued. 

3.13.1.4  Report on odd balance quantity without value, value without quantity, and 

negative balances. 
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3.13.1.5  Ensure that discrepancies found during physical verification are adjusted after 

approval of the competent authority. 

3.13.2  Valuation 

3.13.2.1  Verify that receipts of items are valued at landed cost basis and issues at 

monthly weighted average price basis. 

3.13.2.2  Verify whether AS-2 issued by the ICAI has been followed in the valuation 

process. 

3.13.2.3  Ensure that valuation of inventories has been made in accordance with the 

policies and procedures adopted in the previous years. 

3.14 Audit of Final Accounts 

3.14.1 Ensure that the amount has been debited to the correct accounting head and 

there is no error of principal. 

3.14.2 Ensure that the generally accepted accounting standards issued by the ISAI 

and provisions of Companies Act, 1956 and all other laws have been complied 

while compiling the accounts. 

3.14.3 Ensure that there is no change in the accounting policy of the company as 

adopted by the company and if any change was made the same has been 

brought on the record. 

3.14.4 Ensure that the contingency liability, if any, has been brought on the record. 

3.15  COST AUDIT 

3.15.1  Verify that units are maintaining necessary accounting records and cost 

statements as provided in Cost Accounting Records (Electricity Industry) Rules, 

2001. 

3.15.2  Verify that proper quantitative records are being maintained for received/sale of 

electricity. 

3.15.3  Ensure the following: 
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 (a) There is a proper reconciliation between cost and financial records. 

(b) Maintenance of store accounting records showing quantity and relevant 

components of cost in respect of receipts/issues including wastage, 

spoilage/loss of stores etc., if any. 

3.15.4  Review the expenses in respect of salary & wages, repair & maintenance, 

depreciation, all other over heads, royalties, financial cost, human resource 

development, expenses on various measures of pollution control etc. with a 

view to facilitate the cost audit.   
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4.0  PERSONNEL AND ADMINISTRATION 

4.1  MANPOWER PLANNING 

4.1.1  Preparation of Manpower Requirement 

4.1.1.1  Ensure that there is a clearly defined policy of the DHBVN in respect of 

manpower requirement. 

4.1.1.2  Verify that manpower planning is based upon various factors, like upcoming 

project requirements, nature of vacancies, retirements during the year, etc. and 

as per the manpower approved by the BoD. 

4.1.1.3  Ensure that a proper sanction is received from the competent authority and all 

the basic criteria are fulfilled as per the Recruitment Policy considering the 

requirement of HERC/other regulatory guidelines in respect of manpower 

planning. 

4.1.1.4  Check that comparative statements are made in respect of own staff vs. 

outsourcing option. 

4.1.2  Monitoring of Actual v/s. Sanctioned Strength 

4.1.2.1  Verify whether there is a formal reporting system for existing manpower which 

clearly shows actual manpower grade-wise deployed at various units. 

4.1.2.2  Check whether periodic reports are received in respect of employees 

outsourced or deployed on contract basis, while calculating the actual 

manpower. 

4.1.2.3  Check and highlight the cases where shortage/surplus of certain manpower 

positions is continuing for a long time and ensure from the competent authority 

that necessary steps are being taken to correct the same. 

4.1.2.4  Ensure that excess employees of certain categories not required in one project 

are shifted to other construction projects. 

4.1.2.5  Certain categories of employees essential to control the O&M projects have 

been transferred to other projects before commencement of commercial 

operations. 
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4.1.2.6  Check the requisition for casual labour and ensure that these have been 

sanctioned by the competent authority. 
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4.2  RECRUITMENT 

4.2.1  Receipt and Approval of Manpower Requirement 

4.2.1.1  The manpower requirement advices are received timely to provide sufficient 

time to the recruitment cell to recruit the personnel on the basis of given 

selection criteria. 

4.2.1.2  Check the reports of various units showing their manpower requirement and 

ensure that a proper approval has been taken from the competent authority to 

fulfil the same. 

4.2.2  Advertisement for Inviting Applications 

4.2.2.1  Check the means of communication used for the advertisement for recruitment 

having wide reach to the people. Ensure that proper approval has been taken 

from the competent authority for such advertisement in the media. Check where 

the posts are not advertised whether other resources for recruitment as 

prescribed in the regulation have been used. 

4.2.2.2  Verify few advertisements on test check basis and ensure that proper details as 

per pre determined criteria have been given. 

4.2.3  Receipt and Scrutiny of Applications 

4.2.3.1  Enquire whether procedures for collection of application are proper and facilitate 

to short list the application as per pre defined procedure. 

4.2.3.2  Verify that registration number has been written on each application and 

particulars of application are recorded in the register. 

4.2.3.3  Ensure that reasons have been recorded for rejecting the application.  

4.2.3.4  Check that the project/Wing concerned has scrutinised the applications and 

selected the short-listed candidates. 

4.2.3.5  Check that the selected applications have been verified and approved by the 

competent authority. 

4.2.4  Conducting Written Test 
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4.2.4.1  Ensure that there is a reasonable procedure to intimate short listed applicants 

about date, time and venue of written test. 

4.2.4.2  The process for setting and printing of question paper, appointment of 

invigilators, venue, etc. are carried as per the policy guidelines of the DHBVN in 

this regard. 

4.2.4.3  Approval is taken from appropriate authority if no policy/guidelines exist. 

4.2.4.4  Check that various aspects were considered regarding confidentiality in respect 

of selection of test paper, collection and safe keeping of answer sheets, etc. 

4.2.4.5  Travel expenses are reimbursed to the candidate if same are allowed as per 

rules of DHBVN. 

4.2.5  Short-Listing of Candidates 

4.2.5.1  Ensure the evaluation criteria for test sheets and test check a few test sheets to 

ensure that the same has been followed. 

4.2.5.2  Check that the list is free from personal bias and that there is a proper authority, 

which checks the entire procedure to ensure the accuracy. 

4.2.5.3  Short listing process is made within reasonable time limit and ensure that result 

has been declared on the basis of marks secured. 

4.2.5.4  Candidates are invited for interview as per the final list as approved by the 

competent authority and call letters have been issued to them.    

4.2.6  Interviewing the Candidates 

4.2.6.1  Enquire about the procedure of conducting interviews. 

4.2.6.2  Ensure that interviews were conducted by the panel of people from relevant 

discipline constituted as per instruction. 

4.2.6.3  Obtain the details of expenses incurred on the interview and ensure that the 

same is as per policy / budget of the DHBVN. 

4.2.7  Selection and Issue of Appointment Letters 
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4.2.7.1  Ensure that appointment letters are sent only to the selected candidates as per 

standard format containing the terms of appointment and authorised by the 

competent authority. All terms in respect of monetary benefits have been duly 

authorised.   

4.2.7.2  Check and ensure that there are no unreasonable delays in issuing appointment 

letters after the selection of employees. 

4.2.8  Induction, Assignment of Designation and Job Profile 

4.2.8.1  Ensure that a reasonable induction procedure exists in the DHBVN to introduce 

a newly appointed employee to the DHBVN’s general decorum and other rules 

and regulations. 

4.2.8.2  Selected candidates are appointed at the required location after assigning the 

designations as approved by the competent authority. 

4.2.8.3  Ensure that detailed job profiles are prepared and issued to employees with 

concurrence of the functional head in writing. 

4.2.9  Exit Interviews 

4.2.9.1  Enquire about the existence of a reasonable system of taking an exit interview 

at the time of relieving an employee. 

4.2.9.2  Analyse the data on employee turnover for the last one year and necessary 

steps taken to minimise the same in case of high employee turnover.  

4.2.9.3 There should be a system of regular analysis of the remarks given by the 

employees and reporting the same to the management.  

4.3  TIME OFFICE 

4.3.1  Attendance 

4.3.1.1  Understand the procedure of marking and recording the daily attendance of 

employees. 

4.3.1.2  Ensure that in case of punch cards, there exists a sufficient control over the 

blank punch card inventory kept under the custody of time office. 
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4.3.1.3  Check and ensure that reasonable records are kept to record the issue of punch 

cards and acknowledgement is taken from the employee. 

4.3.1.4  Take a dummy card and test the attendance recording and conversion by using 

it at all the machines installed in the premises. 

4.3.1.5  Check the procedure of setting the time on all machines and ensure various 

security measures exist to avoid any manipulation of time which should be 

uniform in all the machines and regularly tallied with Indian standard time.  

4.3.1.6  No manual intervention should be possible in the attendance data after 

punching, except as authorised by the competent authority. 

4.3.1.7  Obtain the manual register kept for taking attendance in case an employee fails 

to bring punch card and ensure that it is not resorted to regularly. 

4.3.1.8  In case employees record their attendance manually in separate registers 

maintained at different Wings, obtain the same and check that attendance, 

leaves, absence etc. have been properly recorded and compare the same with 

the absentee statements sent by the Wings concerned. 

4.3.1.9  Compare the monthly absentee statement with the manual attendance register 

and ensure that there are no discrepancies.  

4.3.2  Leave Management 

4.3.2.1  Understand the system of maintaining leave record. Check whether a well-

defined leave policy for the DHBVN is in existence. 

4.3.2.2  Test check the sample leave application and verify that leaves are sanctioned 

as per entitlement in accordance with leave rules of the DHBVN and sanctioned 

by the competent authority. 

4.3.2.3  Check the attendance sheets forwarded to finance deptt. containing all types of 

leaves including leave without pay, the amount of which is to be deducted from 

the salary.  

4.3.2.3  Ensure that leave records are maintained properly and comply with the statutory 

requirement in this regard. 

4.3.2.4  Check that leave records are timely updated. Verify whether the number of 

leaves as stated in the records in respect of each employee is correct as 

compared with employee’s handbook on test check basis.  
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4.3.2.5  Check that balance leaves are carried forward to the next period. 

4.3.2.6  Obtain a copy of the employee handbook issued to new joiners and check if it 

contains all the information regarding the leave rules. 

4.3.3  Late Coming and Early Going 

4.3.3.1  Check whether a well-defined policy exists in respect of late coming and early 

going. 

4.3.3.2  Test check few cases for late coming and early going and ensure that half day 

has been deducted as per the requirement of the policy and also check that out-

duty slip, duly approved from the competent authority, is available in the file. 



  
 

192  

 

4.4  PAYROLL  

4.4.1  Pay Fixation and Maintenance / Updation of Employees’ Master Records 

4.4.1.1 Understand the procedure of maintenance and updation of employees’ master 

records. 

4.4.1.2  Test check few cases of new appointment, promotion, increment in salary and 

ensure the following aspects: 

          Pay fixation order has been issued by  the authorised executive and is as per 

pay fixation rules notified from time to time. 

          Records for pay fixation and employees detail are updated from time to time. 

          In case of increment, date is fixed for making the payment as per pay fixation 

rules. 

4.4.1.3  Ensure that the right to access the employees’ master record is available only 

with authorized executives.  

4.4.1.4  In case of computerized records, appropriate back up procedure exists. 

4.4.2  Promotion/Transfer of Employees 

4.4.2.1  Ensure that promotion/transfer orders of employees are issued by the executive 

duly authorised by the competent authority. 

4.4.2.2  In case of transfer of employee, Last Pay Certificate (LPC) is issued by his DDO 

annexing the details / documents regarding payroll ledger, recovery schedule of 

advances, pay details, entitlements etc.   

4.4.2.3  Inter unit advise has been made at the time of transfer showing various 

advances / loans. 

4.5  LEGAL 

4.5.1  Empanelment of Lawyers 

4.5.1.1  Verify the empanelment process of the lawyers and ensure the followings: 
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             Minimum qualification and experience criteria and field of specialisation has 

been defined. 

             Empanel number of advocates as per requirement of DHBVN. 

             Provision of DoP has been complied with.    

4.5.2  Fixation of Fees 

4.5.2.1  Review the fees fixation criteria and ensure the following: 

            a). Various factors such as seniority and expertise of lawyers, market standing 

of lawyer, prevailing rates have    been considered. 

             b). Entitlement for expenses such as boarding and lodging, travelling has also 

been determined and specified in agreement. 

4.5.3  Controls on Expenditure 

4.5.3.1  Details of expenditure incurred on various cases are prepared and submitted to 

appropriate authority. 

4.5.3.2  Verify that expenditure incurred on cases are monitored and controlled as far as 

possible. 

4.5.3.3  Appropriate decision for withdrawal of case or any other remedial action has 

been taken with the approval of appropriate authority. 

4.6  Hospitals/Dispensaries 

4.6.1  Medicines/Consumables 

4.6.1.1  Ensure that proper records are maintained for receipt, issue and availability of 

medicines and consumables. 

4.6.1.2  Check that approval of officer in-charge is obtained for making the indent for 

procurement of medicines and consumables.  

4.6.1.3  Ensure that approval for procurement of medicines is given on the basis of 

average consumption and seasonal requirements.  

4.6.1.4  Verify from the records that costly medicines are being purchased as per the 

actual requirements. 
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4.6.1.5  Ensure that a monthly summary of medicine consumption is prepared and 

reviewed by the competent authority. Obtain one of the monthly summaries and 

check a few entries from the daily medicine issue register. Investigate if any 

differences are noted in the same. 

4.6.1.6  Ensure that expired medicines are disposed off as per the approval of the 

competent authority and in the presence of a senior executive of the hospital.  

4.6.1.7  Ensure that all the receipts of surgical equipments, apparatus and tools received 

are recorded in the register maintained for the purpose. 
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4.7  TOWNSHIP 

4.7.1  Allotment 

4.7.1.1  Examine the applications for allotment of houses and ensure that employees’ 

particulars have been verified by the personnel department. 

4.7.1.2  Obtain the following registers and ensure that they are being properly 

maintained and updated: 

a. Township occupancy register, 

b. Register of contracts/agreements, 

c. Recovery register. 

4.7.1.3  Ensure that houses have been allotted on the basis of recommendation of the 

Residence Allotment Committee (RAC) formed for this purpose. 

4.7.1.4  Check the basis of allotment of houses and ensure that allotments have been 

made as per the pre-defined criteria e.g. entitlement, seniority of employee, etc. 

4.7.1.5  Ensure that in cases allotment of house is made to contractors, other persons 

not entitled for allotment, approval from the competent authority has been 

obtained. Also ensure that in case of such type of allotment, corporate rules and 

guidelines have been followed. 

4.7.1.6  Check a few entries in township occupancy register and ensure that these are 

as per the terms and conditions given in the allotment letter. 

4.7.1.7  Verify that agreements have been entered into with all the persons other than 

employees whose names are appearing in occupancy register.  

4.7.1.8  Verify the entries in the register of agreement and ensure that terms of 

agreement have not been expired and in case date has been expired and the 

premises has not yet been vacated , then investigate the reason of non-vacation 

of the premises or the renewal of agreement. 

4.7.1.9  Review the allotment register and ensure that accommodation has been allotted 

to the eligible persons only and no unauthorised allotment has been made. 
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4.7.2  Recoveries 

4.7.2.1  Verify that rent, electricity, water and other charges are being recovered on the 

basis of rules/rates specified in the circulars issued from time to time. 

4.7.2.2  Ensure that proper records are being maintained for taking meter readings in 

respect of electricity consumed. 

4.7.2.3  Ensure that a statement of outstanding recoveries is prepared on a periodic 

basis and an appropriate action has been taken for recovery of charges.  

4.7.2.4  Ensure that charges for rent, electricity, water and other charges are being 

recovered from contractors/commercial premises as per rates stipulated in the 

contract/agreement.  

4.7.2.5  Ensure that in case recovery of such charges is made in the form of deduction 

from the contractor’s bills, the recovery should be from the running bills/final bills 

as per the terms and conditions of the contract. 

4.7.3  Vacation 

4.7.3.1  Verify the case of vacation of houses and premises by employees and outsiders 

with the vacation orders and ensure that fittings etc. have been duly verified by 

the office concerned. 

4.7.3.2  Verify the recoveries in case of shortage/breakage etc. 

4.7.3.3  Verify that all the recoveries in all cases of vacation have been effected before 

issuing vacation orders. 

4.7.3.4  Ensure that vacation orders are sent to finance deptt. immediately for updation 

of their records.  

4.7.3.5  Check whether the houses are being vacated timely. Report the cases where 

the vacation date has been expired or the employee has been transferred but 

the house has not yet been vacated. Investigate the reasons, why the premises 

have not yet been vacated. 
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4.8  GUEST HOUSE/TRANSIT HOSTELS/TRANSIT CAMPS (TCs)  

4.8.1  Check whether the following registers are being maintained in the guest house 

or not: 

a. Guest occupancy register, 

b. Register of non-consumable items, 

c. Register for consumable items. 

4.8.2  Obtain the aforesaid registers and ensure that they are being properly 

maintained and updated. 

4.8.3  Ensure that all entries in the guest register are properly filled in and no 

unauthorised alteration is being made. 

4.8.4  Ensure that allotment of guest house facility has been provided only to the 

guests entitled for availing it and as per approval of the competent authority. 

4.8.5  Verify the charges recovered from the guests as entered in the register with 

cash receipt from the employees and outsiders and ensure that the same are in 

conformity of the rules. 

4.8.6  Check that the amount of rent and other charges collected from the guests are 

being deposited to the DDO on weekly/ monthly basis.  

4.8.7  Compare the actual expenditure and income of the guest house with that of 

earlier year and note the deviations. 

4.8.8  Check and verify the assets register maintained by the guest house in-charge 

with the fixed assets register maintained in the finance Wing. 

4.8.9  In case of stay of guest for more than 5 days ensure that prior approval of 

competent authority has been taken. 

4.9  OTHER ISSUES 

4.9.1 Leave travel concession and claim 

4.9.1.1 Ensure that the leave Travel concession is allowed as admissible to the 

claimant under the rules as applicable at the time of sanction. 
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4.9.1.2 Ensure that the approval has been granted by the authority competent to grant 

such permission. 

4.9.1.3 Check and ensure that the actual claims are submitted within the stipulated 

period and the same are adjusted without any delay. 

4.9.1.4 Check and ensure that where the advance are not utilized within the stipulated 

period or where advance was in excess of the claim the same were deposited 

within the stipulated period. 

4.9.1.5 Ensure that penal interst has been recovered wherever applicable. 

4.9.2  Staff Loans and Advances – HBA, Computer, Furniture, Conveyance etc. 

and its Recovery 

4.9.2.1  Ensure that loans/advances were sanctioned to the employees on the basis of 

advance requisitions in the prescribed format and duly approved by the 

competent authority as per entitlement of the employee. 

4.9.2.2  Required documents in respect of loan sanctioned have been collected and 

vetted by the legal cell before issue of necessary office orders for disbursement. 

4.9.2.3  In case of HBA, ensure that the employee concerned has given the intimation in 

respect of possession taken so that the DDO can start the recovery of 

instalments as per terms of the agreement. 

4.9.2.4  Ensure that the insurance cover on house was taken for an amount not less 

than the advance amount with the necessary endorsement for hypothecation in 

favour of the DHBVN. 

4.9.3  Leased Accommodation 

4.9.3.1  Ensure that lease masters are updated as per the new lease 

agreements/amendments during the year. 

4.9.3.2  Verify personnel records to ensure that the approval of the competent authority 

has been obtained before leasing the accommodation to the employee. 

4.9.3.3  Examine the lease deeds of the rented accommodation and ensure the interests 

of the company have been safeguarded. 



  
 

199  

 

4.9.3.4  Ensure that the system is working properly regarding timely renewal of lease 

deeds before the due date. 

4.9.3.5  Ensure that all the documents required for lease deed are complete and are 

duly vetted by the legal cell. 
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5.0  STORES AND TRANSFORMER REPAIR WORKSHOPS 

5.1  RECEIPT OF MATERIAL 

5.1.1  Review the material receipt process and ensure that material is checked and 

recorded at all the locations, viz. security gate, at stores etc. Ensure that gate 

inward register has been maintained by the gatekeeper and entry of receipt of 

material has been recorded on a timely basis. Undue delay with reason should 

be viewed. 

5.1.2  Check that store challan control registers/stock registers and store requsition 

(SR) are maintained as per DHBVN’s policies and procedures. Verify that 

proper serial control exists over SRs. Test check whether Store Challan and 

Store Requsition are being controlled properly with reference to stores records. 

5.1.3  Verify the procedure for receipt of material on test check basis and ensure that 

all documents like Purchase Order, Challan, Gate Entry Note, Invoice and 

Inspection Note/Report are attached to the Store Challan including a note 

regarding shortage/rejection, if any. 

5.1.4  Examine the Store Return Warant (SRW) duly signed by the authority approving 

return of stores and stores giving reasons for return and references of Store 

requisition in respect of unused material. 

5.1.5  Check that any deviation from the purchase order is intimated to the 

procurement Wing for their necessary action. 

5.1.6  Ensure that damaged/rejected goods are kept separately and reported to 

procurement Wing for necessary follow-up action. 

5.1.7  Verify the receipt/consumption certificate in case of direct unloading of material 

at site. 

5.1.8  Ensure that wherever required an adequate transit insurance cover has been 

taken. 

5.1.9  Check the computations of pricing of the returns and verify the basis and 

confirm it to be in accordance with the pricing of the issues of the relevant items. 

5.1.10  Verify entry into the stock register and priced stores ledger. 
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5.1.11  In case of returns by contractor, check the difference on receipt of materials and 

necessary adjustments are made in contractor’s account. 

5.1.12  Confirm that the competent authority has duly approved the relevant vouchers 

for the above entries. 

5.1.13  Check the Store Challan and ensure that all goods received have been 

accounted for and recorded under the correct item code. 

5.1.14  Report the variations in rates of a particular item purchased on different dates in 

the period under review. 

5.1.15  Verify the cases of material returned from various offices duly authorised by the 

concerned Officers. Verify that material returned has been inspected for proper 

condition, quantity of material before issuing SRW. 

5.2  ISSUE OF MATERIAL 

5.2.1  Verify the Store Requisitions on test check basis showing the detail of work, 

work order number and name of the Wing to which the cost is chargeable and 

also that the Store Requisition is authorised by the competent authority. 

5.2.2  Verify that over-writing on the Store Requisition is duly authorised. 

5.2.3  Ensure that bin card/stock register has been updated on every receipt/issue of 

material and accounted for in correct item code.  

5.2.4  Verify that Value Ledger is also updated on every issue made and valued as per 

accounting guidelines. Ensure that material has also been issued on monthly 

moving average basis in accordance with the AS-2 issued by the ICAI. 

5.2.5  Intimation is given to procurement Wing when the stock level reaches at reorder 

level. 

5.3  INVENTORY MANAGEMENT  

5.3.1  Enquire that inventory level have been fixed viz. minimum, maximum and 

reorder level considering the lead time of procurement, consumption pattern, etc 

5.3.2  Enquire that aforesaid inventory levels are reviewed at reasonable intervals. 
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5.3.3  Verify that actual inventory in respect of A and B class items are not kept in 

excess of maximum inventory level.     

5.3.4  Whether list of slow moving/non moving inventory item are being made and 

intimated to user Wing for review and chalking out action plans for 

disposal/alternate use of such items also ensure that the said list is being 

submitted to Head office/management regularly and specifically with regard to A 

and B class items. 

5.3.5  List out the stores items which have been procured on emergency basis but not 

yet utilised/issued. 

5.3.6 List out the stores items which have been procured for the specific work/ 

requirement by the authorities other then the material procurement authority but 

not yet utilised/issued. 

5.4  RETURN OF DAMAGED TRANSFORMERS IN STORES/ TRANSFORMER 

REPAIR WORKSHOPS 

5.4.1 Ensure that the transformer oil as contained in the transformer and the parts 

visible outside the transformers are properly checked and the shortages, if any, 

is properly recorded in the shortage book. 

5.4.2 Ensure that the measurement of the transformer oil and the parts as available at 

the time of receipt/checking is recorded in the measurement book properly. 

5.4.3 Ensure that the notional value of the damaged transformers as well as the value 

of transformer oil and the available parts; as fixed from time to time and 

applicable at the time of receipt is accounted for in the month of receipt itself 

and resultant credit is afforded to the concerned accounting unit through IUT.   

5.5 ACCOUNTING OF TRANSFORMER OIL AND CHECKING OF THE 

TRANSFORMER FOR THE PURPOSE OF REPAIR/DISPOSAL 

5.5.1 Ensure that the transformer oil as received along with the transformer and 

recorded in measurement book is taken into Dirty Transformer Oil card; sludge 

as contained in the oil is determined and deducted and the balance is 

transferred to the de-hydration transformer oil register. Also ensure that the oil 
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received after de-hydration is recorded in the De-hydrated transformer Oil 

Register. 

 5.5.2 Ensure that the damaged transformer is opened and checked thoroughly at the 

earliest possible and a decision regarding repair or the disposal is taken 

promptly.  Also ensure that the parts/material dismantled after opening of the 

transformer are properly measured, accounted for and the resultant credit is 

afforded to the concerned accounting unit.  It may also be ensured that 

abnormal delay in checking/accounting is not committed.   

5.6 CUSTODY OF MATERIALS AND PHYSICAL CONTROL 

5.6.1  Ensure that adequate internal checks and controls are in place and adhered to 

regularly e.g. no single person is responsible for physical storage, custody, 

issue and maintenance of bin cards etc. 

5.6.2  Ensure that adequate storage facilities are available with stores and based on 

the nature, volume, value and criticality of the items, storage place has been 

allocated e.g. high value items should be kept under lock and key; heavy 

materials may be kept near the exit gate etc. 

5.6.3  Check that storage place has been properly marked with identifiable code, 

numbering, marks etc. 

5.6.4  Ensure that bin card/stock register clearly shows the receipt, issue and balance 

and location of inventory and the same should be authenticated with the 

physical verification on test check basis. 

5.6.5  Enquire from the process owner about the procedure to maintain the stock and 

ensure that the stores personnel have followed that procedure while handling 

stock. 

5.6.6  Ensure that the physical verification of the inventory has been carried out as per 

the schedule chalked out by the process owner and carried out by an 

independent person/committee.  
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5.6.7  Review the physical verification reports and ensure that the reasons for 

shortages/excesses have been ascertained and necessary action plan for 

controlling such shortages/excesses has been chalked out.  

5.6.8  Review the procedure for writing off any shortage and ensure that shortages 

have been written off after taking the approval of the competent authority. 

5.6.9  Ensure that adequate fire fighting and security arrangements have been made. 

5.7  SCRAP DISPOSAL  

5.7.1  Verify that scrap/surplus/obsolete inventory items are identified and disposed off 

as per the policy and procedures of the DHBVN. 

5.7.2  Examine the relevant material disposal authorisation and confirm that it has 

been authorised by the competent authority in accordance with instruction. 

5.7.3  Verify whether store Wing maintains adequate records showing receipt of scrap 

from different Wings, its disposal and balance in hand, etc. 

5.7.4  Ensure that scrap items have been disposed off after weighment and system for 

weighment is adequate. 

5.7.5  Ensure that contractor has returned the entire scrap quantity calculated on the 

basis of standard/actual consumption. 

5.7.6  Review the list of dealers invited to quote for the disposal, their quotations 

received and comparative statement. 

5.7.7  Confirm that the selections of the dealer and the prices have been duly 

approved by the competent authority with concurrence of the financial Wing. 

5.7.8  Verify the payments received with the register maintained by the store Wing and 

counter check it with bank account in the general ledger. 

5.7.9  Check that the Sales Tax has been recovered on this transaction and remitted 

to Sales Tax authorities in time.   
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6.0  COMMERCIAL 

Since the main commercial activity of DHBVN is the sale of electricity to the 

expenditures’, the concurrent audit of expenditures’ accounts as well as 

Revenue Accounts is required and the same is carried out by the Revenue Audit 

Section of Internal Audit Wing.  A separate Manual for Revenue Audit is in 

existence.   
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7.0  CONSULTANCY SERVICES 

7.1  COST ASSESSMENT AND PRICE FIXATION 

7.1.1  Examine request for consultancy services and ensure that this has been 

authorised by the competent authority. 

7.1.2  Review the terms of reference and verify the determination of resource 

requirement by considering the detailed scope of work, suitable person with the 

requisite experience duly approved by the competent authority. 

7.1.3  Verify the manpower costing after considering all the relevant cost factors viz.  

basic pay, perquisites and reimbursement allowed to employees, etc. as also 

the approval of the competent authority for the manpower costing. 

7.1.4  Examine the system for review/revision of manpower rates at a reasonable 

interval. 

7.1.5  Ensure that the cost sheet was made after considering all the cost items i.e. 

manpower, overheads, hiring of outside resources etc. 

7.1.6  Check that the overall costing of the proposal has been approved by the 

competent authority. 

7.1.7  Verify that due consideration was also given to normal profit margin, provision 

for contingencies, etc. 

7.1.8  Check the proposals having low profit margin and find out the reasons of 

accepting the proposal. 

7.1.9  Ensure that the costing and pricing of the assignment have been duly concurred 

by the finance Wing.  

7.1.10  Check whether the legal Wing has duly vetted the contract. 

7.2  EXECUTION 

7.2.1  Ensure that the resources have been deployed as per the original plans. Identify 

the cases where excess resources have been deployed and the reasons for the 

same. 
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7.2.2  Verify that the resources have been timely deployed and the assignment has 

been taken up as per the schedule. 

7.2.3  Check whether resources deployed in various assignments are reasonable in 

terms of number, skill and experience. 

7.2.4  Ensure that actual deployment of resources has been regularly monitored, 

periodically reviewed and modifications are also carried out accordingly by the 

HoW.  

7.2.5  See the correspondence file/records and ensure that all the matters/queries 

have been duly taken up/replied/sorted out. 

7.2.6  Review the progress of the assignment against the predetermined schedule; 

adequate action plans for timely completion of the project have been chalked 

out. 

7.3  BILLING, RECOVERING AND FOLLOW-UP  

7.3.1  Verify the debtors ledger and ensure that billing has been carried out as per 

terms and conditions contained in the contract and as per time schedule. 

7.3.2  Check that billing for the extra items/deviation has been made timely. 

7.3.3  Check that payments from the clients are being collected in time as per 

stipulated terms. 

7.3.4  Check that collection outstanding positions are made a part of MIS. 

7.3.5  Check that regular follow-up has been ensured with the parties for speeding up 

the collection process. 

7.3.6  Check that rebate/discount/writing off bad debts, if any, have been allowed only 

after prior approval from the competent authority.  

7.4  ASSESSMENT AND FEEDBACK SYSTEM 

7.4.1  Ensure that the system of getting client feedback is in existence. 

7.4.2  Review that steps are being taken for improvement of quality of services, 

considering the new ideas and feedback of clients. 
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7.4.3  Profitability of the assignment is reviewed from time to time. In case of deviation 

plan for future improvement has been chalked out and implemented.  

7.5  BUSINESS DEVELOPMENT PROCESS 

7.5.1  Review the departmental efforts towards getting the business and maximisation 

of revenue. 

7.5.2  Enquire whether analysis of success ratio is being made a part of MIS. 

7.5.3  Enquire with the process owner and ensure that a system of budgetary control 

is in place and regularly followed for monitoring the performance of the Wings. 

Compare the actual with the budget and note the reasons for variance. 
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8.0  IT & COMMUNICATION 

8.1  SOFTWARE DEVELOPMENT PROCESS 

8.1.1  Review the plan of the Wing in respect of software development. Also review 

the budget for the same. 

8.1.2  Review the system of the organisation for taking the feedback from various 

Wings in respect of their software needs. 

8.1.3  Analyse the software requirement received from various units and verify the 

following: 

          a. Whether required software is to be procured / got developed from outside 

agency or to be developed in house. 

          b. Assess the in-house resources for development of software. 

          c. Identify the agencies for development of required software and assess the 

credentials of software development agencies. 

          d. Prepare the comparative statement. 

8.1.4  Ensure that the IT system development assignment has been undertaken after 

obtaining the approval of the competent authority. 

8.1.5  Test check the records and verify the estimates in detail/budgets outlaying the 

cost time lines and resource requirements, etc., has been prepared before 

taking up the authority. 

8.1.6  Ensure that the outside consultant has been deployed only in absence of a 

competent person available in house. 

8.2  MAINTENANCE OF HARDWARE AND SOFTWARE 

8.2.1  Verify that there is an adequate training programme regarding the new system. 

Proper emphasis is given on the system of feedback on quality. Due 

consultations are given in case of difficulties faced by user promptly. 

8.2.2  Verify that the software purchased/developed in house have been used for the 

intended purposes and meeting the envisaged requirements. 
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8.2.3  Verify that all the IT assets have been covered under an adequate AMC. 

8.2.4  Review the system to ascertain whether the contractor of AMC has performed 

his duties as per the terms and conditions of the contract, i.e., number of visits, 

deployment of staff, supply of spares, etc.  

8.3  INFORMATION SECURITY AND CONTROLS 

8.3.1  Verify that the licences for all the software have been obtained. 

8.3.2  Verify that there is a regular system to take the feedback from all user Wings in 

respect of performance of AMC contractors/software for the intended use, time 

taken by the contractor to remove the defect. 

8.3.3  Ensure that the information security policy has been framed and intimated to all 

the employees. The policy is also reviewed at periodical intervals. 

8.3.4  Ensure that password policy has been followed strictly. The internal auditor 

should verify the system by using dummy data. 

8.3.5  Ensure that there is a system to monitor whether the user Wings are keeping 

back-up of data and arrangements are being made for its proper placement 

outside the premises.  
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9.0  OPERATION AND MAINTENANCE 

9.1  SCHEDULE OF PREVENTIVE MAINTENANCE 

9.1.1  Check that the preventive maintenance schedule defining the maintenance 

frequency has been prepared and all the critical equipment and machines have 

been covered. 

9.1.2  Review various log books to verify that maintenance has been carried out as per 

these schedules. 

9.1.3  List out the instances of non-adherence of maintenance schedules and 

ascertain the consequences, if any.  

9.2  BREAK DOWN ANALYSIS 

9.2.1  Verify that regular breakdown analyses are prepared for ascertaining the nature, 

root cause analysis of breakdowns, etc. 

9.2.2  Review the break down reports to check that an appropriate plan of action has 

been chalked out and implemented to ensure that no repetitive break down has 

occurred. 

9.2.3  Instances of break down due to non-adherence to preventive maintenance 

schedules are to be reported.  

9.3  BUDGETARY CONTROL 

9.3.1  Check that the system of budgetary control in respect of shut down hours, repair 

and maintenance expenses in unit and monetary terms is in place in terms of 

annual plan and the basis of budget preparation are correct. 

9.3.2  Verify that the actual performance of the Wing is regularly monitored and 

compared with the budgets and corrective actions are being taken in respect of 

deviations after ascertaining the reasons. Also verify that a proper plan of action 

is being chalked out to control the deviations. 

9.4  CRITICAL SPARES 
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9.4.1  Ensure that inventory of critical items/spares has been maintained adequately 

and verify the procurement records to ensure that proper quantity of spares 

required in maintenance have been indented/procured in time keeping in view 

the availability of these items in stores, lead period required for procurement, 

availability of spares vis-à-vis the schedule of maintenance to avoid blockage of 

funds and to achieve the maintenance of optimum level. 

9.4.2  Ensure that a physical verification system has been maintained by the unit and 

no excess inventory has been kept by the Wing. 

9.5  MAINTENANCE OF HISTORY SHEET/CARDS/LOGBOOKS 

9.5.1  Check that adequate machine history cards/log books containing the details of 

repair and maintenance expenses, machine life, machine hours, break down 

hours, etc. have been maintained in respect of each machine and are being 

updated at periodic intervals. 
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10.0  TRANSPORT 

10.1  Hiring Of Vehicles/Equipments 

10.1.1  Verify the current position of vehicles/equipments as per the requirement of the 

organisation. Check whether the requirement of hiring more vehicles has been 

determined on the basis of assessment from time to time. A situation of keeping 

surplus vehicles should be avoided. 

10.1.2  Check whether the process of hiring additional vehicles/equipments started after 

obtaining an approval from the competent authority. 

10.1.3  Ascertain whether all tendering procedures like invitation of bid through 

open/limited tender, formation of tender committee, technical and financial 

evaluation, etc., have been adopted. 

10.1.4  In case of final contracts, review the following points:  

(a) Contracts were awarded at economical rates. 

(b) Reasons for not inviting open tenders have been quoted on justifiable 

grounds.             

(c) Contract agreements are signed and accepted by both the parties.  

10.1.5  Examine whether estimate has been properly made out and contract has been 

awarded on the terms and conditions not prejudicial to the interests of the 

DHBVN. 

10.1.6  Ascertain whether the contract has been renewed at periodical intervals and no 

long extension has been granted without any valid reason. 

10.1.7  Vehicles/equipments are checked in respect of their models, condition, past 

behaviour of the contractor, if renewed, etc, before entering into the contract. 

10.2  Utilisation of Vehicles/Equipments 

10.2.1  Examine and comment on serial control of the requisition slips.  

10.2.2  Review the vehicles/equipments allotment/allocation registers and ensure that 

vehicles/equipments have been allotted on the basis of requisition slips duly 

authorised by the competent authority and as per the entitlement of the 

employees for outstation journeys. 
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10.2.3  Verify whether records maintained for vehicles/equipments in respect of running 

cost are being controlled/monitored. 

10.2.4  Review the percentage utilisation of vehicles/equipments, indicating cases of 

under-utilisation, breakdown, lying idle etc. 

10.2.5  Examine whether the Wing has submitted statements of hire charges on 

vehicles/equipments let out to contractors on regular/timely basis to the Finance 

Wing for affecting timely recoveries. 

10.2.6  Verify whether log books are being maintained properly and updated regularly. 

10.2.7  Ensure the compliance of various statutory requirements, viz. validity of licences 

of drivers, validity of registration certificates, insurance with comprehensive risk 

cover, pollution certificate, etc. 

10.3  Repairs and Maintenance of Vehicles/Equipments 

10.3.1  Examine whether records have been maintained with regard to each 

vehicle/Wing. Review the history records of each vehicle/equipment and identify 

and comment on the instances of uneconomical operations with reference to 

norms. 

10.3.2  Verify that repairs and maintenance for vehicles/equipments have been 

undertaken after getting the approval of the competent authority. 

10.3.3  Check whether records are being maintained in respect of expenses on repairs 

and maintenance vehicle/equipment-wise. 

10.3.4  Any heavy expenditure on particular vehicle/equipment should be reviewed. 

10.3.5  Repairs and maintenance jobs are being assigned to outside parties, in case in- 

house maintenance facilities are not available or inadequate. Ensure that jobs 

have been assigned to the outside parties after following the prescribed 

procedure, such as, estimate of expenses, quotations from the various parties, 

etc. 

10.4  Disposal of Vehicles/Equipments 
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10.4.1  Review the records including minutes of the committee authorising the disposal 

of vehicles/equipments as per prescribed guidelines of the DHBVN. 

10.4.2  The surplus vehicles/equipments are also being regularly reported to the Head 

Office. 

10.4.3  The reserve prices of vehicles/equipments have been computed as per 

guidelines of the DHBVN in this regard. 

10.4.4  Ensure that disposal of vehicle/equipment has been made by the procedure 

prescribed from time to time. 

10.5 Compliance of Company Vehicle Rules 

10.5.1 Ensure that there is a clear policy regarding admissibility for utilisation of 

vehicle. 

10.5.2 Ensure that entitlement for self use of vehicle for the officer has been fixed and 

the rate, terms and conditions for use of vehicle in excess of their admissibility 

has been fixed. 

10.5.3 Ensure that proper record of the usage of vehicle has been maintained.  Also 

cross check the genuineness of some entries made in the log book. 
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Annexure -E 

Summary of check points 

The following points must be checked by the Works Audit Party during the Inspection of 

Division. 

1. Introduction: 

1.1 The nos. of last inspection carried out by the works 

audit party.  

  

1.2 The no. and period of audit of the present inspection 
report. 

  

1.3 Territorial jurisdiction with details of officers.   

1.4 The details of the inspections of subordinate offices 
carried out by the Xen 

  

1.5 The last inspection carried out by SE concerned   

1.6 The last inspection carried out by RAO   

1.7 Review of old inspection reports   

1.8 Non production of records. Officer/official wise detailed 
list is to be enclosed with the Audit Report 

  

1.9 Deficiencies noticed in similar record of other 
officials/officers are to be stated in brief 

  

 
2. Analysis Major Works: 

 

2.1 Administrative approval   

2.2 Technical sanction   

2.3 Estimated amount   

2.4 Date of commencement and completion   

2.5 Expenditure incurred   

2.6 Whether the expenditure is within the limit of 
sanctioned Estimate or cover and above. If excess 
over, the sanction of the competent authority obtained 
or  not 

  

2.7 The name/names of the technical subordinates who 
executed the work 

  

2.8 Wrong booking.   

 For the verification of correct booking, each schedule 
docket should be linked with JVs. SRs and cash 

  



  
 

217  

 

vouchers  to arrive out the exact expenditures 

2.9 Non accountal of material is generally created by non 
adjusting of STWs and non recording of material 
drawn from store/purchased from local market 

  

2.10 Checking of the material issued/ transferred to 
subordinates by the supervisors 

  

Generally the material shown issued to the each subordinate is on higher side 

and further un-acknowledge by the L.M./ALM. There is an attempt to adjust the 

unnecessary purchases over draw of material through store Except the small 

quantity required for day to day use, all the material should must be issued 

against proper SJOs which should be signed by the concerned technical 

subordinates & supervisor. This should be supported by cross entries in the 

E.M.B./ Connected Load register/ CA 104/ Payroll book etc. 

 

2.11 Checking of retrieved/ obsolete material. Disposal of 

retrieved / obsolete material should be watched by 

checking CA-104 and SRWs 

  

2.12 Verification of ground balance of material at the end of 
financial year/ Completion of work 

  

2.13 Checking of Electrical measurement book   

Entry of EMB should must be supported by sketches of work executed and on the 

basis of Sketch utilization of material should be checked/ assessed. 

Some item of steel section are being in weight by the store organization and also 

accounted for in Kg by each subordinates. In many cases a lot of difference in 

utilization of steel items has been noticed. This can only be checked after 

ascertaining the length of these items. So in addition to weight the length of such 

items should also be recorded in the Form-4 / EMB which should be verified by 

the SDO. 

 

2.14 Shared cost of transformer/ Substation recovered or not. Also extra expenditure 

on deposit work recovered or not. 

2.15 Other points not covered above but noticed during current audit. 

(a) 

(b) 

(c) 
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  3.  Procurement of material: 

To regulate the purchases, the Nigam has prescribed Procurement/Rate 

Contract Manual-2006 and provisions of the same need to be complied with in 

all purchases to be made at HO/Filed. Further the Nigam has prescribed 

Delegation of Financial Powers (DoP) to its various functionaries which are to 

be observed in all cases of purchases. The emergency powers of Division office 

are defined under DoP 4.2. 

In the light of above the purchase other should be audited w.r.t. the following 

observation:- 

 

3.1 Placement of order 

3.1.1 Requirement of material from the indenting officer   

3.1.2 Non availability certificate from store organization   

3.1.3 Hand quotations should be checked by comparing the 

rates and quality of product. In case of material 

subject to measurement just as PVC tape, Empire 

tape, cotton tape, Cork sheet etc.  The rates should be 

compared by taking into Consideration the length/ 

area. The quotation should be scaled / in pasted 

envelope. The quotation should bear the signature of 

accompanying officers. Material must be according to 

the technical specifications.  

  

3.1.4 Comparative statement prepared. Checked & pre-

audited properly 

  

3.1.5 Availability of Budget grant   

3.1.6 Rates are comparable and reasonable.  

3.2 Execution of Purchase order. 

 

3.2.1 Receipt of material should be checked by verification of entries in the form-4 

and its further disposal/ utilization be also checked w.r. to record entries in 

EMB, CL Register, PTW and entry of dismantled material/ scrap should exist in 

CA 104/ SRWs.  

 



  
 

219  

 

3.2.2 Necessary certificates by Xen as required under DOP 4.2 should must exist on 

POs/ noting sheet in details. 

 

3.2.3 For verification of the correctness of certificates recorded by Xen the record of 

S/Stn. Such as log book/ telephone message register etc. be consulted. 

 

3.2.4 Material is considered delivered when 

a) It is completed in all respect & 

b) Fit for intended use  

c)  

Date of delivery should be worked out in view of above. 

 

3.2.5 In view of the date of delivery as per clause of purchase manual, the date of 

completion of formalities and due date of payment should be checked to 

ensure correctness so as to avoid the early payment for which the rebate is 

admissible to the Nigam. 

3.2.6 In case of delay in delivery the penalty has been correctly charged or the 

delivery extension granted by the competent authority. 

3.2.7 Other points not covered above but noticed during current audit: - 

(a) Early payment discount deducted correctly  

(b) 

(c)  

 

4.  Checking of form-4 Except the works covered Under analysis   

Detail of expenditure incurred on a particulars work supervisor wise should be 

obtained from the divisional Accountant and the receipt entry of the material 

should accordingly be compared/ checked. Wrong booking noticed if any 

should be got adjusted through JVR. The utilization of the material should be 

checked as already explained in the foregoing  paras. 

Other points not covered above but noticed during current audit: 

5.  Accident cases: 

It has generally been noticed that finalization of accident cases are being 

delayed on this or that pretext. A and Nigam is burdened with interest         and 
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penalties. In such cases the payment is made without proper sanction of the 

competent authority. In fact the CE/SE/Xen are empowered to sanction the 

amount of compensation admissible under the act. The payment on account of 

penalty/ interest should must have the sanction of management. It should also 

be checked whether the action as per note IV of DOP- 89 is taken in delayed 

cases. 

Other points not covered above but noticed during current audit: - 

6. Mtc. & Report of vehicle 

6.1 Fixation of average consumption of fuel 

There is wide gap in between the average assured by the manufacturing 

company and being allowed by the Nigam authorities. To arrive at the correct 

average physical verification is suggested vehicle wise certificate to this effect 

be recorded in the mtc. Set/log book.  

6.2 Estimates of vehicle 

The estimates are framed on yearly basis and generally covers 30000 to 50000 

KM per year running. So the exp. incurred should be compared by ascertaining 

the actual running with total expenditure during the year. There is tendency of 

accommodating excess expenditure by sanctioning spl. Estimates for repairs 

/spares. Audit officers should must examine the need & genuineness of the 

special estimate and doubtful cases should be incorporated in the inspection 

report. 

In every estimate, the cost can be divided into two components viz fixed cost 

and running cost. Running cost of same vehicles under different offices should 

be compared & commented upon. It is better to compare the fixed & running 

cost of same vehicle of two different period especially when then is a change of 

driver/JE incharge. 

6.3 Other points not covered above but noticed during current audit. 

7.  Works  

The works are covered under the following categories: - 

i) Electrical works. 

ii) Civil works. 

iii) Turnkey jobs. 

 All these works are to be checked at the following stages: - 

 Allotment of works: 

 Execution of works: 
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7.1 Allotment of works: 

7.1.1 Rates are comparable and reasonable. 

7.1.2 For electrical & Civil works the allotment letter is issued at schedule rates as 

applicable on the date of tender.    

7.1.3 Audit officer, first of all should go through the authorization letter issued by SE 

and terms & conditions agreed upon in between the Nigam and the contractor. 

7.2 Execution of work: 

7.2.1 In case premium is revised after the allotment of the work then nothing is 

payable on account of such revision. This needs to be ensured. 

7.2.2 The bills are prepared as per form _________ of DFR, so that final bill contains 

the complete details of all items executed under the particular work order. 

7.2.3 Ensure the sales tax paid to the contractor has been deposited with the Govt. 

of Haryana. 

7.2.4 Check the extension granted by the competent authority is on reasonable 

grounds. Extension can be granted by the authority approving the original 

proposal or by the WTDs.  

7.2.5 The completion period of the work has been correctly determined and the 

penalty correctly charged if applicable. 

7.2.6 The Bank guarantee remains in force for the warranty period and discharged 

thereafter. 

7.2.7 Variation in the quantity/ value can be attributed to the following: - 

 i) Change in quantity without change in scope of work. 

 ii) Change in quality with change in the scope of work.  

iv) Change in the rates. 

v) Change in items. 

 Whereas the change in quantity without change in scope of work is permitted  

at the level of Xen but the changes as per (ii)  to (iv) above can only to be done 

by the next authority approving the proposal as per Regulation-30 of the HSEB 

Purchase Regulation and as per Sr. No. 102 of DOP. In turnkey the provision 

of bid documents are also to be kept in view. 

7.2.8 It may be ensured that the bills has been checked technically by HDM w.r. to 

the sketch in the estimate and in the EMB. 

7.2.9 Verification of rates allowed for different item should be done with consultation 

of the labour schedule. It has generally been noticed that higher rates are 

allowed. For example instead of ‘H’ pole the rates for two poles and stays are 
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allowed separately similarly for “T Off” & Dead end the payment for stays are 

allowed separately. As such the bills should be checked by comparing detail 

analyses in labour schedule. 

7.2.10 Utilization of material used on work should be compared with the attested copy 

of form-4. 

7.2.11 The record entry in EMB should also be checked and it may be ensured that 

prescribed checks have been exercised by JE/SDO and required certificates 

are recorded on the bill. 

7.2.12 Premium on account of sandy area should not be allowed in routine. The 

geographical situation of the southern Haryana has changed and  all 

villages are accessible through metallic roads. However for the works actually 

carried out in the extreme sandy area the premium may be allowed on the 

specific certification by the concerned SDO. 

7.2.13 The audit officer should see that statutory deductions have been made on 

correct rates. 

7.2.14 Other points not covered above but noticed during current audit. 

(a) Early payment discount deducted. 

(b)  

(c)  

 8. Power Purchase: 

8.1 Checking of long term & short term Power Purchase 

Agreement 

  

8.2 Checking of bills raised by the power service providers 
with reference to PPAs 

  

8.3 Orders of HERC, CERC, APTEL and its applicability on 
power purchase rates and other financial terms 

  

8.4 Checking of revised bills of power service provider 
with reference to approvals accorded by the 
Regulators from time to time 

  

8.5 Apportionment of power between UHBVN & DHBVN & 
payment made with reference to apportionment by 
SLDC and adjustment of Inter Utility accounts 
accordingly 

  

8.6 Tax compliances   

8.7 Penalty for late payment if any, to the Power Service 
provider and rebates allowed by the service providers 
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for timely payments 

8.8 Checking of credits given by HVPN on account of 
wheeling & distribution charges and other charges 
collected by HVPNL from open access consumers on 
behalf of DISCOMs 

  

8.9 Status of Inter Company account settlement   

8.10 Checking of commercial operations dates (CoD) with 
reference to its financial implications on rates of power 
purchased from different sources during the year 

  

8.11 Checking of FSA bills raised  by HPGCL and other 
power service providers 

  

8.12 Checking of  payments made/received on account of UI 
power 

  

8.13 Checking of Banking and sale of power and related 
financial terms 

  

8.14 Other specific issues   

9.  Internal Control System: 

 Deficiencies noticed in the internal control system or failure of internal control 

system be brought out in detail Example of failure of internal control system are 

as under: - 

9.1 Non reconciliation of cash  

9.2 Issue of cheques directly by Xens 

9.3           ……………………………………. 

9.4     ……………………………………. 

9.5 …………………………………….. 

 10.  It is to be certified that the extent of checking has been done as per clause No. 3.6 

Works Audit Manual. 

 
 

 

 


